STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR
GOVERNOR SECRETARY
July 29, 2009
Addendum No. 1
TIP #: B-5183
Washington County

Replace Bridge #1 on NC 45/NC 99

To Whom It May Concern:

Reference is made to the contract proposal previously furnished for this project.
The following revisions have been made to the proposal and plans:

On Page No. 12, the project special provision entitled “Intermediate Contract Time #1 and Liquidated
Damages” has been deleted. Please void the original Page No. 12 in your proposal and insert the revised
Page No. 12.

The Table of Contents has been revised to reflect the deletion of the provision “Intermediate Contract
Time #1 and Liquidated Damages”. Please void the Table of Contents in your proposal and staple the
revised Table of Contents thereto.

A detail drawing has been added to clarify culvert installations details. Please insert this sheet in your
plans.

The plan view drawing has been revised to include the note “Sheet pile shall extend a maximum of three
(3”) above water level.” Please void the original plan view drawing and insert the revised plan view
drawing in your plans.

Additionally, concerns have been raised regarding utility conflicts. The Department has determined that
sheet piling installation can be performed without relocating the existing overhead power lines.
Coordination of relocation of fiber optic telephone line at this location is underway.

Sincere%
W. B. Hobbs, PE
Division Project Manager
WBH
Attachment

cc: J. D. Jennings, PE
J. S. Abel, Jr

113 Aurrport Drive, Suite 100, Edenton, NC 27932, Phone (252)-482-7977, Fax (252)-482-8722
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REVISED 7/28/2009

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this project is September 8, 2009. After award of the project, the Contractor shall notify the
Engineer of his expected date for beginning work. The Contractor may begin work prior to this date upon approval of the Engineer or
his duly authorized representative. If such approval is given, and the Contractor begins work prior to the date of availability, the
Department of Transportation will assume no responsibility for any delays caused prior to the date of availability by any reason
whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date. No work will be permitted
and the contract will not be awarded until all required bonds and prerequisite conditions and certifications have been satisfied. The
completion date for this contract is 75 (seventy-five) consecutive calendar days after the contractor begins work, but must be
completed no later than July 31, 2010. No extensions will be authorized except as authorized by Article 108-10 of the Standard
Specifications. Liquidated damages shall be assessed at $500 (five hundred dollars) per calendar day in excess.
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DETAIL SECTION - CROSS SECTION

G EXISTING BRIDGE INFORMATION

| THREE SPANS, O.AL. = 56, CL RDWY = 284"
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ws elev. 88.9'

\ PROPOSED PIPE 1 @ 20°-1" x 12°-3" x 64’ CAAPA

WITH HEADWALLS SYMBOLS

invert 86.0°

PROPOSED CROSS SECTION
NOTES: EXISTING BRIDGE TO BE REMOVED

PROPOSED PIPE TO BE BURIED A MIN. OF 1, WITH A MIN. 2' COVER, EXISTING BRIDGE — — — EXISTING CROSS SECTION
Elevations are based on Assumed Datum.
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GACTTEARING 11
oL AL NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
, : - DIVISION 1
I 113 AIRPORT DR.
/ [ EDENTON, NC 27932 (252) 482-7977
A .
-~ | | COUNTY: WASHINGTON WBS#: N/A
: QUAD: PIKE ROAD DATE: MARCH 31, 2009
invert 86.0° BASIN: TAR-PAMLICO SHEET# 2 OF 2
_:1" SUBJECT: BRIDGE REPLACEMENT ON NC 45/99
PROPOSED PIPE 1 @ 20'-1” x 12'-3" x 64’ CAAPA END VIEW LAT. = 35.711363 N l LONG. = 76.642367 W
WITH HEADWALLS DRAWN BY: A.L. MULDER | SCALE: 1" = 10’




