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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement shall cause the bid to be considered irregular and shall be grounds for
rejection of the bid.

1.

2.
3.

12.

The bid form furnished by NCDOT with the proposal shall be used and shall not be altered in any
manner. DO NOT SEPARATE THE BID FORM FROM THE PROPOSAL!

All entries on the bid form, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various
contract items shall be written in figures. ***Unit prices must be limited to TWO decimal
places.***

An amount bid shall be entered on the bid form for every item. The amount bid for each item shall be
determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in
the "Amount Bid" column of the form.

The total amount bid shall be written in figures in the proper place on the bid form. The total amount
shall be determined by adding the amounts bid for each item.

Changes in any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use
“White Out” or similar product to make corrections.

The bid shall be properly executed. All bids shall show the following information:

Name of individual, firm, corporation, partnership, or joint venture submitting bid.

Name of individual or representative submitting bid and position or title.

Name, signature, and position or title of witness.

Federal Identification Number

e. Contractor's License Number

Bids submitted by corporations shall bear the seal of the corporation.

The bid shall not contain any unauthorized additions, deletions, or conditional bids.

oo

. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into

a contract pursuant to an award.

. THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN
THE NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC 27932
LOCATED APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94
ON AIRPORT DRIVE IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY
2:00 P.M. ON, TUESDAY, OCTOBER 13, 2009.

The sealed bid must display the following statement on the front of the sealed envelope:

“QUOTATION FOR CONSTRUCTION OF CONCRETE WHEELCHAIR RAMPS AT THE
INTERSECTION OF US 17 BUS. & COLONIAL AVE (2), INTERSECTION OF US 17 BUS. &
WALSTON ST. (1) AND INTERSECTION OF SR 1164 & SHEPHARD ST. (1), IN
PASQUOTANK COUNTY TO BE OPENED AT 2:00 P.M. ON, TUESDAY, OCTOBER 13, 2009.”

13.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer
envelope shall be addressed as follows:

N. C. DEPARTMENT OF TRANSPORTATION
Attn: Barry Hobbs, PE
113 Airport Drive, Suite 100
Edenton, NC 27932

AWARD OF CONTRACT

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in
accordance with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads
and Structures 2006. The lowest responsible Bidder will be notified that his bid has been accepted

and that he has been awarded the contract. NCDOT reserves the right to reject all bids.




STANDARD PROVISIONS

GENERAL

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project Special
Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2006, the North
Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic
Control Devices (MUTCD).

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall
comply with the provisions of Section 107 of the Standard Specifications.

PURCHASE ORDER CONTRACT PREQUALIFICATION

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either the prime contractor or
as a subcontractor on the project must be prequalified for the type of work they wish to perform. Firms that wish to bid on these
projects as the prime contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a subcontractor to the
prime contractor must be prequalified prior to beginning work on the project.

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on central let projects for the
appropriate work codes is considered eligible to work and/or bid on Purchase Order Contracts as long as other items such as bonding
and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, including the application to
become prequalified if you are not already prequalified, can be found at the following website:
http://www.ncdot.org/business/howtogetstarted/

SMALL BUSINESS ENTERPRISE PROGRAM

To be eligible to bid on a project advertised under the Small Business Enterprise (SBE)
Program, a business must have an annual gross income of $1,500,000 or less, excluding materials. Bidders must be certified as an
SBE contractor prior to bidding on an SBE project. Certification requirements may be found at:
http://www.ncdot.org/business/ocs/she/ SBE contracts are limited to $500,000.

AVAILABILITY OF FUNDS - CONTRACT TERMINATION

Payments on this contract are subject to availability of funds as allocated by the General Assembly. If the General Assembly
fails to allocate adequate funds, the Department reserves the right to terminate this contract.

In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before completion of
scheduled work for which funds are available. In the event of termination, the Contractor shall be paid for the work already
performed in accordance with the contract specifications.


http://www.ncdot.org/business/howtogetstarted/

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to satisfy preliminary requirements necessary to issue the purchase order will not
constitute grounds for extension of the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of a
purchase order, and the purchase order authorization is not available by the date of availability, the Contractor shall be granted an
extension equal to the number of calendar days the purchase order authorization is delayed after the date of availability.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor of any
material term or condition of the contract. Default of contract shall be in accordance with the terms, conditions, and procedures of
Article 108-9 of the Standard Specifications.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or his right,
title, or interest therein; without written consent of the Engineer. Subletting of this contract or any portion of the contract shall
conform to the requirements of Article of 108-6 of the Standard Specifications.

NOTIFICATION OF OPERATIONS

The Contractor shall notify the Engineer Five (5) working days in advance of beginning work on this project.

TEMPORARY SUSPENSION OF WORK

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to suspend the work wholly
or in part, any written order for such periods as he may deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or
3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the above suspensions except as may be provided for in Article 108-10.



AUTHORITY OF THE ENGINEER
The Engineer for this project shall be the Division Engineer, Division One, Division of Highways, North Carolina
Department of Transportation, acting directly or through his duly authorized representative.

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to the
rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all questions as to the
acceptable fulfillment of the contract on the part of the Contractor. His decision shall be final and he shall have executive authority to
enforce and make effective such decisions and orders as the Contractor fails to carry out promptly.

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME
Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division Engineer

with detailed justification within thirty (30) days after receipt of the final invoice payment. The failure of the Contractor to submit the
claim(s) within thirty days shall be a bar to recovery.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition
for protection under the provisions of the Federal Bankruptcy Act.

PROMPT PAYMENT (SUBCONTRACTORS)

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of Retainage

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt of monies,
resulting from work performed on the project or services rendered, pay subcontractors, second tier subcontractors, or material
suppliers, as appropriate. This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to make a
subsequent periodic or final payment. These prompt payment requirements will be met if each firm mails the payment to the next
level firm by evidence of postmark within the seven-day period.

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for work performed
on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment and performance bond for their
portion of the work. If any retainage is held on subcontractors, all retainage shall be released within seven calendar days of
satisfactory completion of all work. For the purpose of release of retainage, satisfactory completion is defined as completion of all
physical elements and corresponding documentation as defined in the contract, as well as agreement between the parties as to the final
quantities for all work performed in the subcontract. The Department will provide internal controls to expedite the determination and
processing of the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that entity in the next
partial payment until such assurances are made satisfactory to this provision; or (2) removal of an approved contractor from the
prequalified bidders list or the removal of other entities from the approved subcontractors list.



LIABILITY INSURANCE
Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth paragraphs:

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract. The Contractor shall be liable for
any losses due to the negligence or willful misconduct of its agents, assigns and employees including any sub-contractors which
causes damage to others for which the Department is found liable under the Torts Claims Act, or in the General Courts of Justice,
provided the Department provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against such
claims. The Contractor shall not be responsible for punitive damages.

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard ACORD form certificate of
insurance evidencing commercial general liability with a limit for bodily injury and property damage in the amount of $5,000,000.00
per occurrence and general aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for
property damages which may arise from operating under the contract by the employees and agents of the Contractor. The required
limit of insurance may be obtained by a single general liability policy or the combination of a general liability and excess liability or
umbrella policy. The State of North Carolina shall be named as an additional insured on this commercial general liability policy. The
policy may contain the following language as relates to the State as an additional insured: “This insurance with respect to the
additional insured applies only to the extent that the additional insured is held liable for your or your agent’s acts or omissions arising
out of and in the course of operations performed for the additional insured.”

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s compensation and
vehicle liability, in the amounts required by law. Providing and maintaining adequate insurance coverage is a material obligation of
the contractor and is of the essence of this contract. All such insurance shall meet all laws of the State of North Carolina. Such
insurance coverage shall be obtained from companies that are authorized to provide such coverage and that are authorized by the
Commissioner of Insurance to do business in North Carolina. The Contractor shall at all times comply with the terms of such
insurance policies.

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the authority
and capability for overall responsibility of the project and who shall be personally available at the work site within 24 hours notice.
Such employee shall be fully authorized to conduct all business with the subcontractors, to negotiate and execute all supplemental
agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the project one competent individual
who is authorized to act in a supervisory capacity over all work on the project, including work subcontracted. The individual who has
been so authorized shall be experienced in the type of work being performed and shall be fully capable of managing, directing, and
coordinating the work; of reading and thoroughly understanding the contract; and receiving and carrying out directions from the
Engineer or his authorized representatives. He shall be an employee of the Contractor unless otherwise approved by the Engineer.

The Contractor may, at his option, designate one employee to meet the requirements of both positions. However, whenever
the designated employee is absent from the work site, an authorized individual qualified to act in a supervisory capacity on the project
shall be present.

POSTED WEIGHT LIMITS

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight
limits less than the legal limit. The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or
equipment to the projects, unless otherwise approved by the Engineer. The Contractor should make a thorough examination of all
projects and haul routes.



INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will make periodic inspections
of the completed work. It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to
submit written reports of work accomplished on a frequency to be determined by the Engineer

MATERIALS AND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard
Specifications and the Department's "Materials and Test Manual." However the Engineer may reduce the frequency of sampling and
testing where he deems it appropriate for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

All steel products which are permanently incorporated into this project shall be domestically produced. The Contractor shall furnish
a notarized certification certifying that steel products conform to this requirement.

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard
Specifications. Material which is not properly certified will not be accepted.

EROSION CONTROL

The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation.
Silt fence and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard
Specifications, and in locations directed by the Engineer or his representative.

UTILITY CONFLICTS

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all
utilities prior to beginning construction. Ultility owners shall be contacted a minimum of 48 hours prior to the commencement of
operations. Special care shall be used in working around or near existing utilities, protecting them when necessary to provide
uninterrupted service. In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time possible. Existing fire hydrants
shall be kept accessible to fire departments at all times.

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity
of utilities in order to ensure the safety of construction personnel and the public.

SAFETY AND ACCIDENT PROTECTION

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable Federal,
State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide all safeguards, safety
devices, and protective equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to
protect the life and health of employees on the job and the safety of the public, and to protect property in connection with the
performance of the work covered by the contract.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project.



AWARD OF CONTRACT

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of
1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby
notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded to the
lowest responsible bidder without discrimination on the ground of race, color, or national origin”.

COOPERATION BETWEEN CONTRACTORS

In accordance with Section 105-7 of the Standard Specifications, the Department reserves the right at any time to contract for
and perform other or additional work on or near the work covered by the contract.

When separate or additional contracts are let within the limits of any one project, each Contractor shall conduct his work so
as not to interfere with or hinder the progress or completion of the work being performed by other Contractors. Contractors working
within the limits of the same project shall cooperate with each other.

Each Contractor shall conduct his operations in such a manner as to avoid damaging any work being performed by others or
which has been completed by others.

When a project is let under more than one contract and the plans and/or special provisions include a construction schedule, it
shall be the responsibility of the Contractors to complete the various phases of the project in accordance with the time limits specified
such that the total contracts will be completed by the completion date. This construction schedule will remain in effect until such time
as the Contractors at their option submit to the engineer a joint construction schedule meeting the approval of the Engineer. This joint
construction schedule shall be signed by authorized representatives of each firm and upon the approval of the Engineer shall be
binding on each Contractor and made a part of the contract documents. Subsequent modifications to the joint construction schedule
may be made during the course of the work in the same manner.

Failure of the Contractor(s) to complete the various phases of work within the time limits set forth in the construction
schedule or latest approved joint construction schedule shall be just cause for removing the Contractor(s) from the Department’s list
of qualified bidders. A Contractor disqualified from bidding by reason of this provision will not be reinstated until such time as his
progress is in accordance with the latest approved construction schedule or until the project is completed and accepted, whichever
occurs first.

The Department will under no circumstances be liable for any claim for additional compensation due to acts of one
Contractor holding up the work of another.

The Department will under no circumstances be liable for any damages experienced by one Contractor as a result of the
presence and operations of other Contractors working within the limits of the same project.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project
shall not engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without
written consent of the State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any
of the Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State. This
restriction period shall be for the duration of the contracted project with which the person or persons was involved. “Involvement”
shall be defined as active participation in any of the following activities:

Drafting the contract;

Defining the scope of the contract;

Selection of the Engineers’ firm for services;

Negotiation of the coast of the contract (including calculating man-hours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved by the Board of
Transportation. Failure to comply with the terms stated above in this section shall be grounds for termination of this contract.
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OUTSOURCING OUTSIDE THE USA

All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.
No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel
to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

SAFETY VESTS

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear
an OSHA approved reflective vest or outer garment at all times while on the project.

ACT OF GOD

Revise the 2006 Standard Specifications as follows:

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the word legally with the
word contractually.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted on the
Contractor Claim Submittal Form (CCSF) available through the Construction Unit or
http://ncdot.org/doh/operations/dp_chief eng/constructionunit/formsmanuals/

11
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SPECIAL PROVISIONS

NOTE TO CONTRACTOR

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer. The
Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of
construction as may be found necessary or desirable by the Engineer to complete the project. The Contractor shall maintain access to
driveways for all residents and property owners throughout the life of the project. The Contractor shall be responsible for maintaining
the project as directed by Section 104-10 in the Standard Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability for this project is November 3, 2009. The Contractor may begin work prior to this date upon
approval of the Engineer or his duly authorized representative. If such approval is given, and the Contractor begins work prior to the
date of availability, the Department of Transportation will assume no responsibility for any delays caused prior to the date of
availability by any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date.
No work will be permitted and no purchase order will be issued until all required bonds and prerequisite conditions and certifications
have been satisfied. The completion date for all work will be on or before May 3, 2010. No extensions will be authorized except as
authorized by Article 108-10 of the Standard Specifications. Liquidated damages for this contract will be $50.00 (Fifty Dollars) per
calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

The Contractor shall not narrow or close a lane of traffic on this project, detain and /or alter the traffic flow on or during holiday
weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For any event that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 minutes after sunrise January 2nd.
If New Year's Day is on Saturday or Sunday, then until 30 minutes after sunrise the following Tuesday.

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise Monday.

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before Independence Day and 30 minutes after
sunrise the day after Independence Day.

6. If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before sunset the Thursday before
Independence Day and 30 minutes after sunrise the Tuesday after Independence Day.

7. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after sunrise Tuesday.

8. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes after sunrise Monday.

9. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of Christmas Day and 30 minutes
after sunrise the following Monday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and
Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise
directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices
for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all
traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($500.00) per hour time period or any portion thereof.
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MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the rate of
not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, wages at
a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project is the responsibility of
the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage laws, Federal or
State. It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws affecting his contract.

PROSECUTION OF WORK

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work
until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for
reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $250.00 (Two Hundred
Fifty Dollars) will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is
hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard
resulting from a suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any
liquidated damages that may become chargeable due to failure to complete the work on time.

TRAFFIC CONTROL

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following provisions:

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details for the Advance
Work Zone signing in contract) or a slow-moving operation as shown in details of this contract. Use a moving operation only if the
minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the
immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01,
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary
work zone such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones may be used instead of
drums for lane closures during daylight hours. However, drums are required for the upstream taper portion of lane closures in all
applications. The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing as
directed by the Engineer. During periods of construction inactivity, return the traffic pattern to the existing alignment and remove or
cover any work zone signs. When covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace any obliterated markings as
required by other sections of the Standard Specifications and the Engineer.
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When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel lane,
close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by barrier or
guardrail. When personnel and equipment are working on the shoulder, adjacent to a divided facility and within 10 feet of an open
travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by
barrier or guardrail. When personnel and equipment are working within a lane of travel of an undivided or divided facility, close the
lane according to the traffic control plans, Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel way,
within the same location, on a two-lane, two-way road. Do not perform work involving heavy equipment within 15 feet of the edge
of travel way when work is being performed behind a lane closure on the opposite side of the travel way. Perform work only when
weather and visibility conditions allow safe operations as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic.

Payment will be made for the traffic control items that have been included in the contract. No direct payment will be made for
providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for under
those various traffic control items that have been included. Where the Contractor maintains traffic as required herein but no specific
pay items have been included in the contract, all associated costs will be considered incidental to the work being paid for under the
various items in the contract.

WORK ZONE SIGNING
Description

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the Roadway Standard Drawings
and the following provisions:

Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure signing.

When construction is completed in any area of the project, relocate signs to the next work site, as directed by the Engineer. Remove
these signs at the completion of the project.

All work zone signs may be portable.
Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are installed three days prior to the beginning
of work on a particular map, cover the signs until the work begins. Install each work zone warning sign separately and not on the
same post or stand with any other sign except where an advisory speed plate or directional arrow is used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs (see attached Details and the Roadway Standard Drawings Nos. 1101.02 and 1110.01 and
advance signing details) prior to beginning of work and remove upon final completion of the project. If there is a period of
construction inactivity longer than two weeks, remove or cover advance warning work zone signs. Uncover advance warning work
zone signs no more than 3 days before work resumes. All other operations could be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above requirements are fulfilled.

© Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the Roadway Standard Drawings
Nos. 1101.02, 1101.11 and 1110.02.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract. No direct payment will be made for
providing other work zone signing as required herein, as the cost of same will be considered incidental to the work being paid for
under those various work zone signing items that have been included. Where the Contractor provides work zone signing as required
herein but no specific pay items have been included in the contract, all associated costs will be considered incidental to the work
being paid for under the various items in the contract.
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LUMP SUM PAYMENT FOR TRAFFIC CONTROL

The Contractor shall maintain traffic on this project during construction and shall provide, install and maintain all traffic control
devices as shown in the Roadway Standard Drawings or as directed by the Engineer.

The lump sum price bid for traffic control shall include but not be limited to providing Signs (portable, stationary, barricade or
detour), Truck Mounted Impact Attenuators (TMIA), Changeable Message Signs (CMS), Flashing Arrow Panel (FAP), Pilot Vehicle,
Flaggers, Cones and Drums and all labor, tools, equipment and incidentals necessary to furnish, install, maintain and remove traffic
control devices when no longer required.

Partial payments will be made on each payment estimate based on the following: Fifty percent of the contract lump sum price bid will
be paid on the first monthly estimate and the remaining 50% of the contract lump sum price bid will be paid on each subsequent
estimate based on the percent of the project completed.

Payment will be made under:

Pay Item Pay Unit
Generic Traffic Control Item (Lump Sum) Lump Sum

BORROW EXCAVATION AND SHPO DOCUMENTATION FOR BORROW/WASTE SITES

Revise the 2006 Standard Specifications as follows:

Division 2 Earthwork
Page 2-16, Subarticle 230-1(D), add the words: The Contractor specifically waives as the first words of the sentence.
Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain certification from the State Historic
Preservation Officer of the State Department of Cultural Resources certifying that the removal of the borrow material from the
borrow sources(s) will have no effect on any known district, site building, structure, or object, architectural and/or archaeological
that is included or eligible for inclusion in the National Register of Historic Places.

Division 8 Incidentals

Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State Historic Preservation Officer of the State
Department of Cultural Resources certifying that the deposition of the waste material to the proposed waste area will have no
effect on any known district, site building, structure, or object, architectural and/or archaeological that is included or eligible for
inclusion in the National Register of Historic Places. Furnish a copy of this certification to the Engineer prior to performing any
work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the 2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is available on the NCDOT website and
shall be used for all borrow and waste sites on this project.
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity unit) in streams not
designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout waters. For lakes and reservoirs not
designated as trout waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural background
conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity levels into
compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural background conditions. If
the background turbidity measurements exceed the standard, operation of the pit and discharge can continue as long as the
stream turbidity levels are not increased due to the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30 minutes after
startup and at a minimum, one additional sampling of all sampling locations during that 24-hour period in which the borrow
pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications, the Contractor shall define the point
at which the discharge enters into the State’s surface waters and the appropriate sampling locations. Sampling locations shall include
points upstream and downstream from the point at which the discharge enters these waters. Upstream sampling location shall be
located so that it is not influenced by backwater conditions and represents natural background conditions. Downstream sampling
location shall be located at the point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional wetlands. Any
time visible sedimentation (deposition of sediment) on the wetland surface is observed, the dewatering activity will be suspended until
turbidity levels in the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of wetland surfaces
from suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities shall occur
in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained in a log within the project
records. Records will include, at a minimum, turbidity test results, time, date and name of sampler. Should the Department’s test
results exceed those of the Contractor’s test results, an immediate test shall be performed jointly with the results superceding the
previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan, design, construct, and maintain BMPs to address water
quality standards. Tier | Methods include stilling basins which are standard compensatory BMPs. Other Tier | methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards. Tier 1l Methods are also noncompensatory
and are options that may be needed for protection of rare or unique resources or where special environmental conditions exist at the
site which have led to additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland
Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the
Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier Il
Methods may be required by regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the bid for the
project. CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should be
avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

16


http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html

DRIVEWAYS AND PRIVATE PROPERTY
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of
this contract. Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be
paved either prior to the road paving project or after its completion.

AGGREGATE PRODUCTION

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance Program that is in effect at the
time of shipment.

No price adjustment is allowed to contractors or producers who use the program. Participation in the program does not relieve the
producer of the responsibility of complying with all requirements of the Standard Specifications. Copies of this procedure are
available upon request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION
(11-20-01) SP10 R10

Provide concrete brick and block from a producer who uses the current Solid Concrete Masonry Brick/Unit Quality Control/Quality
Assurance Program that is in effect on the date that material is received on the project.

No price adjustment is allowed to contractors or producers who use the program. Participation in the program does not relieve the
producer of the responsibility of complying with all requirements of the Standard Specifications. Copies of this procedure are
available upon request from the Materials and Test Unit.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction)
2-20-07 SP10 R16

Revise the 2006 Standard Specifications as follows:
Acrticle 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The alkalinity of any cement, expressed as
sodium-oxide equivalent, shall not exceed 1.0 percent. For mix designs that contain non-reactive aggregates and cement with an
alkali content less than 0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated blast furnace
slag or cement and microsilica may be used. The pozzolan quantity shall not exceed the amount shown in Table 1024-1. For mixes
that contain cement with an alkali content between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the
Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department
at:http://www.ncdot.org/doh/operations/materials/pdf/quarryasrprob.pdf

Table 1024-1
Pozzolans for Use in Portland Cement Concrete
Pozzolan Rate

Class F Fly Ash 20% by weight of required cement content, with 1.2 Ibs Class
F fly ash per Ib of cement replaced

Ground Granulated Blast Furnace Slag 35%-50% by weight of required cement content with 1 1b slag
per Ib of cement replaced

Microsilica 4%-8% by weight of required cement content, with 1 Ib
microsilica per Ib of cement replaced
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ERRATA

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows:
Division 1
Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and Maintenance of
Way Association.
Page 1-7, remove —L- in middle of page after INVITATION TO BID and before LABORATORY.
Page 1-25, 102-16(R), move 2nd paragraph to left margin. It is not a part of this subarticle, but part of the entire article.
Division 2
Page 2-9, Subarticle 225-1(C), 1% paragraph, 2" line, last word, add a “d” to make the word grade become graded.
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is.

Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade.
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot.

Division 3
Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill
Division 4
Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6.
Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein.
Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 61 to SSPC Guide 6.
Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450.
Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452
Page 4-80, change 452-7 to 452-6 at the top of the page.
Page 4-80, change Pay Item ___ Steel Pile Retaining Walls, to Sheet Pile Retaining Walls.
Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT

Division 5

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, measured as provided

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be.
Division 6
Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4.
Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number (13).
Page 6-43, Article 610-8, 4th paragraph, remove the first the
Page 6-44, 2nd full paragraph, 1% sentence, delete the first and and add transverse just before cross-slope control.
Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE.
Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which.
Page 6-66, title, Replace EXISTNG with EXISTING
Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied joint sealer.
Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following:

Item Section
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Hot Applied Joint Sealer 1028-2
Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657.
Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint sealer.
Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following:
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an application of No. 78
M or lightweight aggregate.
Page 6-89; Add a period at the end of the last sentence at the bottom of the page.
Page 6-90, Article 663-5, first paragraph, first sentence, change 500F to 50°F; third paragraph, fourth sentence change 3250F to
325°F.
Division 7
Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700.
Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B).
Division 8
Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation
Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete
Division 9
Page 9-2, add 901-3 just before CONSTRUCTION METHODS
Division 10
Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which should be bold type.
Page 10-28, at the top of the page, substitute Section 1006 for 1005.
Page 10-54, Subarticle 1018-2A), First line, substitute (B) for 11, third line, substitute (B)(2) for 11-b.
Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020.
Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23.

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles.

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4
Class A Class B Soil Stabilization
45 |b 751b -- -- 75 1b

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve.
Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072.
Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-17(B).
Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359
Page 10-211, at the top of the page, substitute Section 1081 with Section 1082.
Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS.
Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER.
Page 10-272, delete Article 1098-6 in its entirety. Renumber Articles 1098-7 through 1098-17 as Articles 1098-6 through 1098-16
consecutively.

Division 12
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Page 12-21 Add 1266-2 just before the heading MATERIALS.

Division 14

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for.

Division 15
Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK.

Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following: Provide shielding or shoring as required under
Section 150 or as required elsewhere in the contract.

O Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT. (Remove the period
after PAYMENT.)

Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract.

Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT.

Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just before 1515-4.
Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements

Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants.

Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter.

Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS.

Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT.

0O 00000 o0 o

Division 16
O Page 16-12, Subarticle 1632-1(C) % Inch hardware cloth, change the minimum width from 24 inches to 48 inches.

Division 17
Q Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8
O Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9

END
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal form,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a corporation uses this sheet)

(Print full name of corporation)

(Address as Prequalified)

Attest By
(Secretary) (Assistant Secretary) (President) (Vice President)
Delete inappropriate title (Asst. Vice President)
Delete inappropriate title
Print Signer’s Name Print Signer’s Name

CORPORATE SEAL

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of , 20

(Signature of Notary Public) NOTARY SEAL:

of County.

State of

My Commission Expires:

Signature Sheet 1 (Bid) - Corporation
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official,
agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this bid, and that the Bidder intends to do the work with its own bonafide employees or subcontractors
and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under penalty of perjury under
the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal form, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a joint venture, use this sheet)

Instructions to Bidders: On Line (1), print the name of each contractor. On Line (2), print the name of one of the
joint venturers and execute below in the appropriate manner and furnish in the following lines all information
required by Article 102-8 of the Specifications. On Line (3), print the name of the other joint venturer and execute
below in the appropriate manner and furnish all information required by said article of the Specifications. For
correct form of execution and information required for execution of this sheet by an individual, see Signature
Sheets 3 and 4; for a corporation, see Signature Sheet 1; and for a partnership, see Signature Sheet 5.

€y and

A Joint Venture

(2 (Seal)
(Name of Contractor)

By
Witness or Attest
Print Signer’s Name Print Signer’s Name
If a corporation, affix corporate seal:
and
(€)) (Seal)

(Name of Contractor)

(Address as Prequalified)

By

Witness or Attest

Print Signer’s Name Print Signer’s Name
If a corporation, affix corporate seal:

NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (2) NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (3)

Subscribed and sworn to before me Subscribed and sworn to before me

this the day of , 20 . this the day of , 20
(Signature of Notary Public & Seal) (Signature of Notary Public & Seal)

of County. of County.

State of . State of

My Commission Expires: My Commission Expires

Signature Sheet 2 (Bid) - Joint Venture
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal form,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business under a
firm name, use this sheet)

Name of Contractor trading
(Print individual name)

Witness
and doing business as

(Print firm name)

Print Signer’s Name

(Address as Prequalified)

Signature of Contractor

(Individually)

Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of , 20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 3 (Bid) - INDIVIDUAL WITH FIRM NAME
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal form,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business in
his own name, use this sheet)

Name of Contractor

(Print)

(Address as Prequalified)

Signature of Contractor
Witness (Individually)

Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of , 20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 4 (Bid) -_Individual Name
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the bidder’s certification of “Status” under penalty of
perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal form,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a partnership, use this sheet)

(Print Name of Partnership)

(Address as Prequalified)

By
Witness Partner

Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of , 20

(Signature of Notary Public)

of County.

State of

My Commission Expires:

Signature Sheet 5 (Bid) - Partnership
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