




STATE 
 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
DIVISION ONE        DISTRICT TWO 

 

CONTRACT PROPOSAL 
 

PROPOSAL NO.:  10734748 
 
WBS ELEMENT: Various 
 
COUNTY:    Bertie, Hertford, and Northampton 

 
DESCRIPTION: Surfacing, Resurfacing, and Widening on Various Roads, Parking 

Lots, Etc. Upon Request in Bertie, Hertford and Northampton 
Counties 

 
BID OPENING:  May 19, 2009 – 2:00 p.m. 
 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO 
BE LICENSED BY THE NC LICENSING BOARD FOR CONTRACTORS WHEN BIDDING 
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, 
EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 

 
_________________________________________________________________________________________________   
NAME OF BIDDER  
 
________________________________________________________________________________________________ 
ADDRESS OF BIDDER 
 
RETURN BIDS TO:         N. C. DEPARTMENT OF TRANSPORTATION 

Attn: Barry Hobbs, PE 
Division Project Manager 

113 Airport Drive 
Suite 100 

Edenton, NC 27932 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply 
with any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the 
bid. 
1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  Do 

not separate the bid sheet from the Proposal! 
2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract 

items shall be written in figures. ***Unit Prices need to be limited to TWO decimal places.*** 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be 

determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 
"Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 
thereto in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 
• Name of individual, firm, corporation, partnership, or joint venture submitting bid. 
• Name of individual or representative submitting bid and position or title. 
• Name, signature, and position or title of witness. 
• Federal Identification Number 
• Contractor's License Number  

8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED shall be placed in a sealed envelope and shall 

have been delivered to and received in the Division Office at 113 Airport Drive Suite 100 Edenton, NC 27932 
by 2:00 P.M. on Tuesday May 19, 2009. No Faxed bids will be accepted. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 QUOTATION FOR Surfacing, Resurfacing, and Widening on Various Roads, 

Parking Lots, Etc. Upon Request in Bertie, Hertford and Northampton Counties  
TO BE OPENED AT 2:00 P.M. ON TUESDAY MAY 19, 2009. 

 
 
 
 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 

be addressed as follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 
ATTN: Barry Hobbs, PE 
Division Project Manager 

113 Airport Drive 
Suite 100 

Edenton, NC 27932 
 
     

AWARD OF CONTRACT 
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 
Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2006.  The 

lowest responsible bidder will be notified that his bid has been accepted and that he has been awarded the contract.   
NCDOT reserves the right to reject all bids.
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STANDARD PROVISIONS 
 

GENERAL 
  

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project 
Special Provisions, the North Carolina Department of Transportation Standard Specifications for Roads and Structures 2006, the 
North Carolina Department of Transportation Roadway Standards Drawings, and the current edition of the Manual on Uniform 
Traffic Control Devices (MUTCD). 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and regulations, and shall 
comply with the provisions of Section 107 of the Standard Specifications. 

 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1.2 million, the bid will not be 
considered for award. 

 
AVAILABILITY OF FUNDS - CONTRACT TERMINATION 

 
Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the General Assembly 

fails to allocate adequate funds, the Department reserves the right to terminate this contract. 
In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before completion of 

scheduled work for which funds are available.  In the event of termination, the Contractor shall be paid for the work already 
performed in accordance with the contract specifications. 

 
 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful performance 
of the contract in accordance with specifications and conditions of the contract is required for Construction contracts of $300,000 or 
more.  Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North 
Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt payment for all 
labor or materials for which the Contractor, or his subcontractors, is liable is required for Construction contracts greater than 
$300,000.  The payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this 
contract for which the Contractor is liable. 
 
The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment bond and 
a contract performance bond each in an amount equal to 100 percent of the amount of the contract. 
 
 

EXTENSION OF CONTRACT TIME 
 
 Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary requirements necessary to 
issue the purchase order will not constitute grounds for extension of the contract time.  If the Contractor has fulfilled all preliminary 
requirements for the issuance of a purchase order, and the purchase order authorization is not available by the date of availability, the 
Contractor shall be granted an extension equal to the number of calendar days the purchase order authorization is delayed after the 
date of availability. 
 

 
 
 
 



 STATE 

 6

DEFAULT OF CONTRACT 
 

 The Department of Transportation shall have the right to declare a default of contract for breach by the Contractor of any 
material term or condition of the contract.  Default of contract shall be in accordance with the terms, conditions, and procedures of 
Article 108-9 of the Standard Specifications. 
 

SUBLETTING OF CONTRACT 
 
 The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any portion thereof; or his right, 
title, or interest therein; without written consent of the Engineer.  Subletting of this contract or any portion of the contract shall 
conform to the requirements of Article of 108-6 of the Standard Specifications. 
 

NOTIFICATION OF OPERATIONS 
 
The Contractor(s) shall notify the Engineer a minimum of 72 hours prior to beginning work on any of the various projects in 

this contract.  The contractor shall coordinate his operations with the office of the District Engineer in such a manner so as to provide 
sufficient lead time to allow employees of the Department of Transportation to perform any fine grading which maybe necessary to 
condition the Base Course for paving and to place a string line to delineate the first lane of pavement and the radii at the intersection.   
 
 

TEMPORARY SUSPENSION OF WORK 
 

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the authority to suspend the work 
wholly or in part, any written order for such periods as he may deem necessary for any of the following reasons. 
 
1. Conditions considered unfavorable for the suitable prosecution of the work, or 
 
2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 
 
3. The Contractor has not carried out orders given to him by the Engineer, or 
 
4. The Contractor’s failure to perform any provisions of the contract. 
 
No extension of the completion date will be allowed for the above suspensions except as may be provided for in Article 108-10. 

 
AUTHORITY OF THE ENGINEER 

 
The Engineer for this project shall be the Division Engineer, Division One, Division of Highways, North Carolina 

Department of Transportation, acting directly or through his duly authorized representative. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed and as to the 
rate of progress of the work; all questions which may arise as to the interpretation of the contract; and all questions as to the 
acceptable fulfillment of the contract on the part of the Contractor.  His decision shall be final and he shall have executive authority to 
enforce and make effective such decisions and orders as the Contractor fails to carry out promptly. 

 

 CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 
 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to the Division Engineer 
with detailed justification within thirty (30) days after receipt of the final invoice payment.  The failure of the Contractor to submit the 
claim(s) within thirty days shall be a bar to recovery. 
 

BANKRUPTCY 
 

 The Department of Transportation, at its option, may terminate the contract upon the filing by the contractor of any petition 
for protection under the provisions of the Federal Bankruptcy Act. 
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PARTIAL PAYMENT  
 

 The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by the Engineer.  
The amount of partial payments will be based on the work accomplished and accepted as the last day of the approved pay period.  All 
requests for payment shall be made on the form furnished to the Contractor by the Department of Transportation.  The form shall be 
completely and legibly filled out with all appropriate information supplied and shall be signed by an authorized representative of the 
Contractor.  Minority Business Enterprise (MBE), Women’s Business Enterprise (WBE) and/or Disadvantage Business Enterprise 
(DBE) participation shall be listed in the appropriate spaces on all requests for payment.   If there is no participation the word “None” 
or the figure “0” shall be entered. One hundred percent (100%) payment shall be made after successful completion of the work as 
verified by the final inspection. 
 

 PROMPT PAYMENT (SUBCONTRACTORS) 
   
Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material Suppliers and Release of Retainage 
 

Contractors at all levels; prime, subcontractor, or second tier contractor, shall within seven calendar days of receipt of monies, 
resulting from work performed on the project or services rendered, pay subcontractors, second tier subcontractors, or material 
suppliers, as appropriate.  This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to make a 
subsequent periodic or final payment.  These prompt payment requirements will be met if each firm mails the payment to the next 
level firm by evidence of postmark within the seven-day period. 
 

This provision for prompt payment shall be incorporated into each subcontract or second tier subcontract issued for work performed 
on the project or for services provided.   
 

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment and performance bond for their 
portion of the work.  If any retainage is held on subcontractors, all retainage shall be released within seven calendar days of 
satisfactory completion of all work.  For the purpose of release of retainage, satisfactory completion is defined as completion of all 
physical elements and corresponding documentation as defined in the contract, as well as agreement between the parties as to the final 
quantities for all work performed in the subcontract.  The Department will provide internal controls to expedite the determination and 
processing of the final quantities for the satisfactorily completed subcontract portions of the project. 
 
Failure of any entity to make prompt payment as defined herein may result in (1) withholding of money due to that entity in the next 
partial payment until such assurances are made satisfactory to this provision; or (2) removal of an approved contractor from the 
prequalified bidders list or the removal of other entities from the approved subcontractors list. 
 

LIABILITY INSURANCE 
 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth paragraphs: 
 

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor shall be liable for 
any losses due to the negligence or willful misconduct of its agents, assigns and employees including any sub-contractors which 
causes damage to others for which the Department is found liable under the Torts Claims Act, or in the General Courts of Justice, 
provided the Department provides prompt notice to the Contractor and that the Contractor has an opportunity to defend against such 
claims.  The Contractor shall not be responsible for punitive damages.  
 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard ACORD form certificate of 
insurance evidencing commercial general liability with a limit for bodily injury and property damage in the amount of  $5,000,000.00 
per occurrence and general aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or for 
property damages which may arise from operating under the contract by the employees and agents of the Contractor.   The required 
limit of insurance may be obtained by a single general liability policy or the combination of a general liability and excess liability or 
umbrella policy.  The State of North Carolina shall be named as an additional insured on this commercial general liability policy.  The 
policy may contain the following language as relates to the State as an additional insured:  “This insurance with respect to the 
additional insured applies only to the extent that the additional insured is held liable for your or your agent’s acts or omissions arising 
out of and in the course of operations performed for the additional insured.”  
 

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s compensation and 
vehicle liability, in the amounts required by law.  Providing and maintaining adequate insurance coverage is a material obligation of 
the contractor and is of the essence of this contract.  All such insurance shall meet all laws of the State of North Carolina.  Such 
insurance coverage shall be obtained from companies that are authorized to provide such coverage and that are authorized by the 
Commissioner of Insurance to do business in North Carolina.  The Contractor shall at all times comply with the terms of such 
insurance policies. 
 

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
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SUPERVISION BY CONTRACTOR 
 

At all times during the life of the project the Contractor shall provide one permanent employee who shall have the authority 
and capability for overall responsibility of the project and who shall be personally available at the work site within 24 hours notice.   
Such employee shall be fully authorized to conduct all business with the subcontractors, to negotiate and execute all supplemental 
agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the project one competent individual 
who is authorized to act in a supervisory capacity over all work on the project, including work subcontracted.  The individual who has 
been so authorized shall be experienced in the type of work being performed and shall be fully capable of managing, directing, and 
coordinating the work; of reading and thoroughly understanding the contract; and receiving and carrying out directions from the 
Engineer or his authorized representatives.  He shall be an employee of the Contractor unless otherwise approved by the Engineer. 

The Contractor may, at his option, designate one employee to meet the requirements of both positions.  However, whenever 
the designated employee is absent from the work site, an authorized individual qualified to act in a supervisory capacity on the project 
shall be present. 

 

POSTED WEIGHT LIMITS 
 

 The Contractor's attention is directed to the fact that many Primary and Secondary Roads and bridges are posted with weight 
limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight limits in transporting materials and/or 
equipment to the projects, unless otherwise approved by the Engineer.  The Contractor should make a thorough examination of all 
projects and haul routes. 
 
 

INSPECTION 
                
All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will make periodic inspections of the 
completed work.  It will be the responsibility of the Contractor to keep the Engineer informed of his proposed work plan and to 
submit written reports of work accomplished on a frequency to be determined by the Engineer 
 
 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 106 of the Standard 
Specifications and the Department's "Materials and Test Manual."  However the Engineer may reduce the frequency of sampling and 
testing where he deems it appropriate for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard 
Specifications.  Material which is not properly certified will not be accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of the Standard Specifications 
and shall include the following information: 

 

 1. NCDOT WBS Element Number 
2. Date 
3. Time issued  
4. Type of Material 
5. Gross weight 
6. Tare Weight 
7. Net weight of material  
8. Quarry or plant Location 
9. Truck Number 
10. Contractor's name 
11. Public weighmaster's stamp or number 
12. Public weighmaster's signature or initials in ink 
 



 STATE 

 9

   All steel products which are permanently incorporated into this project shall be domestically produced.  The Contractor shall furnish 
a notarized certification certifying that steel products conform to this requirement. 

  The Contractor shall furnish the applicable certifications and documentation for all materials as required by the Standard 
Specifications.  Material which is not properly certified will not be accepted. 

 
EROSION CONTROL 

 

 The Contractor shall exercise every reasonable precaution throughout the life of the project to prevent erosion and siltation.  
Silt fence and erosion control measures shall be installed in accordance with the plans for this project, Division 16 of the Standard 
Specifications, and in locations directed by the Engineer or his representative.  
 
 

UTILITY CONFLICTS  
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise locations of all 
utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 hours prior to the commencement of 
operations.  Special care shall be used in working around or near existing utilities, protecting them when necessary to provide 
uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall notify the utility owner immediately and 
shall cooperate with the owner, or his representative, in the restoration of service in the shortest time possible.  Existing fire hydrants 
shall be kept accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working in the vicinity 
of utilities in order to ensure the safety of construction personnel and the public. 

 

SAFETY AND ACCIDENT PROTECTION 
In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all applicable Federal, 

State, and local laws, ordinances, and regulations governing safety, health, and sanitation, and shall provide all safeguards, safety 
devices, and protective equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to 
protect the life and health of employees on the job and the safety of the public, and to protect property in connection with the 
performance of the work covered by the contract. 

 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 
The Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of 
construction as may be found necessary or desirable by the Engineer to complete the project. 
 

 
COOPERATION BETWEEN CONTRACTORS 

 
 In accordance with Section 105-7 of the Standard Specifications, the Department reserves the right at any time to contract for 
and perform other or additional work on or near the work covered by the contract.   
 When separate or additional contracts are let within the limits of any one project, each Contractor shall conduct his work so 
as not to interfere with or hinder the progress or completion of the work being performed by other Contractors.  Contractors working 
within the limits of the same project shall cooperate with each other. 
 Each Contractor shall conduct his operations in such a manner as to avoid damaging any work being performed by others or 
which has been completed by others. 
 When a project is let under more than one contract and the plans and/or special provisions include a construction schedule, it 
shall be the responsibility of the Contractors to complete the various phases of the project in accordance with the time limits specified 
such that the total contracts will be completed by the completion date.  This construction schedule will remain in effect until such time 
as the Contractors at their option submit to the engineer a joint construction schedule meeting the approval of the Engineer.  This joint 
construction schedule shall be signed by authorized representatives of each firm and upon the approval of the Engineer shall be 
binding on each Contractor and made a part of the contract documents.  Subsequent modifications to the joint construction schedule 
may be made during the course of the work in the same manner. 
  
 
 



 STATE 

 10

 Failure of the Contractor(s) to complete the various phases of work within the time limits set forth in the construction 
schedule or latest approved joint construction schedule shall be just cause for removing the Contractor(s) from the Department’s list 
of qualified bidders.  A Contractor disqualified from bidding by reason of this provision will not be reinstated until such time as his 
progress is in accordance with the latest approved construction schedule or until the project is completed and accepted, whichever 
occurs first. 
 The Department will under no circumstances be liable for any claim for additional compensation due to acts of one 
Contractor holding up the work of another. 
 The Department will under no circumstances be liable for any damages experienced by one Contractor as a result of the 
presence and operations of other Contractors working within the limits of the same project. 
 
 

APPROVAL OF PERSONNEL 
 

The State shall have the right to approve or reject the project engineer and other supervisory personnel, assigned to a project. 
 The Engineers or any subcontractor for the Engineers which are employed to provide engineering services for this project 
shall not engage the services of any person or persons, now in the employment of the State during the time of this Agreement, without 
written consent of the State. 
 In the event of engagement, the Engineers or their subcontractors shall restrict such person or persons from working on any 
of the Engineers’ contracted projects in which the person or persons were formerly involved while employed by the State.  This 
restriction period shall be for the duration of the contracted project with which the person or persons was involved.  “Involvement” 
shall be defined as active participation in any of the following activities: 
 
• Drafting the contract; 
• Defining the scope of the contract; 
• Selection of the Engineers’ firm for services; 
• Negotiation of the cost of the contract (including calculating man-hours or fees); and 
• Administration of the contract. 
 
 An exception to these terms may be granted when recommended by the Secretary and approved by the Board of 
Transportation.  Failure to comply with the terms stated above in this section shall be grounds for termination of this contract. 
 

OUTSOURCING OUTSIDE THE USA 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of America.  
No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or personnel 
to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 

SAFETY VESTS 
 

 All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their personnel must wear 
an OSHA approved reflective vest or outer garment at all times while on the project.     

 



 STATE 

 11

SPECIAL  PROVISIONS 

NOTES TO CONTRACTOR 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by the Engineer.  The 
Department reserves the right to make, at any time during the progress of the work, such alterations in plans or the details of 
construction as may be found necessary or desirable by the Engineer to complete the project.  The Contractor shall maintain access to 
driveways for all residents and property owners throughout the life of the project.  The Contractor shall be responsible for maintaining 
the project as directed by Section 104-10 in the Standard Specifications.  

 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 

The date of availability for this project is June 1, 2009.  The Contractor may begin work prior to this date upon approval of 
the Engineer or his duly authorized representative.  If such approval is given, and the Contractor begins work prior to the date of 
availability, the Department of Transportation will assume no responsibility for any delays occurring prior to the date of availability 
for any reason whatsoever, and such delays, if any, will not constitute a valid reason for extending the completion date.  No work will 
be permitted and no purchase order will be issued until all required bonds and prerequisite conditions and certifications have been 
satisfied.  The completion date for all work will be on or before May 30, 2010.  No extensions will be authorized except as authorized 
by Article 108-10 of the Standard Specifications.  Liquidated damages for this contract are Fifty Dollars $ 50.00 per calendar day. 

 
 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 2006 Standard Specifications.   
 
The base price index for asphalt binder for plant mix is $ 362.14 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on April 1, 2009. 

 
 
 

ASPHALT CONCRETE SURFACE COURSE 
 
Asphalt Concrete Surface Course, Type SF4.75A, and SF9.5A & S 9.5B shall comply with the NC DOT Standard 

Specifications. 

 
 

ASPHALT CONCRETE INTERMEDIATE COURSE 
 
Asphalt Concrete Intermediate Course, Type I19.0B shall comply with the NC DOT Standard Specifications. 
 
 
 

ASPHALT CONCRETE BASE COURSE 
 
Asphalt Concrete Base Course, Type B25.0B shall comply with the NC DOT Standard Specifications. 
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QUALITY MANAGEMENT SYSTEM, ASPHALT PLANT MIX PAVEMENTS 
 
The production and construction of all asphalt mixtures shall be performed in accordance with the N.C. Department of 

Transportation’s most current standard for work covered by this section.  Payment at the Contract Unit Prices for the various asphalt 
items will be full compensation for work covered by this section.  

 
 

 
GRADE PREPARATION 

 
Preparation of projects to be paved will be accomplished by state forces provided that the Contractor(s) meets the schedule 

and time requirements defined in the Section entitled "Notification of Operations".  This includes conditioning and compacting the 
base course, fine grading and placement of a string line to delineate the edge of the proposed pavement. 

On sections of roadways that are to be resurfaced by the Contractor(s), state forces will clip back the shoulders and broom 
the section to be resurfaced.  The tack coat shall be furnished and applied, by the Contractor(s) prior to resurfacing the section. 

 
 
 

PROSECUTION OF WORK 
 
The Contractor(s) will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins 

the work until completion and final acceptance of a project that has been assigned by the Engineer.  The Contractor will not be 
permitted to suspend his operations except for reasons beyond his control or except where the Engineer has authorized a suspension 
of the Contractor’s operations in writing. 

In the event that the Contractor’s operations are suspended in violation of the above provisions, the sum of Fifty Dollars 
($50.00) will be charged the Contractor for each and every calendar day that such suspension takes place.  The said amount is hereby 
agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from 
a suspension of the work.  Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages 
that may become chargeable due to failure to complete the work on time. 

 
 

DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor(s) shall maintain access to driveways for all residents and property owners throughout the life of these 

projects. 
The Contractor shall not perform work for private citizens or agencies in conjunction with these projects or within the project 

limits of these contracts.  Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor 
must be paved either prior to the road paving project or after its completion. 

 
 
 

MOBILIZATION 
 
In the event that the Contractor(s) is assigned a project for paving or resurfacing and the total amount due the Contractor(s) 

for all work on a project should be less than three thousand dollars ($3,000.00), a payment for "Mobilization" will be made on a per 
each basis.  One payment for "Mobilization" will be made for each project where the total amount otherwise due the Contractor(s) for 
all work accomplished is less than three thousand dollars ($3,000.00). 
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PAVING 
 
1. The placing of Surface Course, (Type SF4.75A, SF9.5A &S 9.5 B), Intermediate Course, (Type I19.0B), and Base Course, (Type 

B25.0B) will be on a per ton basis in place and accepted for either a Case I, Case II or Case III project location.  Definition of each 
Case is as follows: 

 
Case I  A project location requiring 

0 to 50 tons of Surface Course Type SF 4.75A, SF 9.5A & S 9.5B to complete 
 

  A project location requiring 
 0 to 50 tons of Intermediate Course, Type I19.0B to complete. 
 
 A project location requiring 

        0 to 50 tons of Base Course, Type B25.0B to complete 
 

Case II:  A project location requiring 
 50 to 250 tons of Surface Course, Type SF4.75A, SF9.5A & S 9.5 B to complete. 
 
 A project location requiring 
 50 to 250 tons of Intermediate Course, Type I19.0B to complete. 
 
 A project location requiring 
 50 to 250 tons of Base Course, Type B25.0B to complete. 
                               
Case III:  A project location requiring 
 250 to 1000 tons of Surface Course, Type SF4.75A, SF9.5A & S 9.5B to complete. 
 
 A project location requiring 
 250 to 1000 tons of Intermediate Course, Type I19.0B to complete. 
 
 A project location requiring 
 250 to 1000 tons of Base Course, Type B25.0B to complete. 
 
Case IV:  A project location requiring 
 1000 or more tons of Surface Course, Type SF4.75A, SF9.5A & S 9.5B to complete. 
  

 A project location requiring  
 1000 or more tons of Intermediate Course, TypeI19.0B to complete. 
 

 A project location requiring  
 1000 or more tons of Base Course, Type B25.0B to complete. 

 

  Payment will be made under: 
 

Surface Course Type SF 4.75A, SF 9.5A & S 9.5B, Case I (0 to 50 Tons) Ton 
Intermediate Course, Type I19.0B, Case I (0 to 50 Tons) Ton 
Base Course, Type B25.0B, Case I (0 to 50 Tons) Ton 
Surface Course, Type SF4.75A, SF9.5A & S 9.5B, Case II (50 to 250 Tons) Ton 
Intermediate Course, Type I 19.0B, Case II (50 to 250 Tons) Ton 
Base Course, Type B25.0B, Case II (50 to 250 Tons) Ton 
Surface Course, Type SF4.75A, SF9.5A & S 9.5B, Case III (250 to 1000 Tons) Ton 
Intermediate Course, Type I19.0B, Case III (250 to 1000 Tons) Ton 
Base Course, Type B25.0B, Case III (250 to 1000 Tons) Ton 
Surface Course, Type SF4.75A, SF9.5A & S 9.5B, Case IV (1000 or more Tons) Ton 
Intermediate Course, Type I19.0B, Case IV (1000 or more Tons) Ton 
Base Course, Type B25.0B, Case IV (1000 or more Tons) Ton 
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2. Payment will be made at the unit price bid per ton of Surface Course (Type SF4.75A, SF9.5A &S9.5 B), Intermediate 

Course (Type I19.0B), and Base Course (Type B25.0B) for Case I, II, III or IV in place and accepted.  Such payments 
will be full compensation for all material and work involved in the production and placement of the mix including: 
asphalt cement; tack coat; trimming broken material from pavement edge (as needed) to provide a neat edge; 
providing and placing construction signs; equipment; and all other items incidental to the work.  No separate 
payment will be made for any other item, except for adjustment of manhole, meter or valve boxes which will be paid 
for at the contract price bid for each manhole, meter or valve box satisfactorily adjusted by the contractor. All 
equipment used in conjunction with asphalt placement shall meet the requirements of Section 610, Standard 
Specifications for Roads and Structures, 2002. 

 
3. The Contractor shall be paid based on the Case I, II, III, IV bid prices for each separate site IF, the Contractor 

REMOBILIZES (Hauling Equipment) to another separate location approved by the Engineer.   
 
4. The quantities on the bid sheet are estimated and the final quantities may be more or less than the estimate. 
 
 

ADJUSTMENT OF MANHOLES, METERS & VALVE BOXES 
 

Valve boxes, manholes, and meter boxes shall be adjusted in accordance with Section 858 of the Standard Specifications. 
This item consists of raising or lowering existing manholes, meters and valve boxes to match the finished surface grade.  
 
 

INCIDENTAL MILLING 
 
 The Contractor will be required to mill irregular areas at railroad crossings, bridge approaches and other areas as directed by 
the Engineer.   All work shall be in accordance with Section 607 of the Standard Specifications.  
 

 Case I: A project containing 0 to 100 sq. yds. of milling. 
 

 Case II: A project containing 100 to 300 sq. yds. of milling. 
 

 Case III: A project containing  300sq. yds or more of milling.  
 

Payment will be made at the unit price bid per square yard for: 
 
 Milling Case I (0 to 100 sq. yds.)……………Sq. Yds. 
 Milling Case II (100 to 300 sq. yds. )………..Sq. Yds. 
 Milling Case III (300 sq. yds or more)……….Sq. Yds. 

 
 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
 
Policy 
 
It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises (MBEs) and Women Business 
Enterprise (WBEs) as defined in GS 136-28.4 shall have the equal opportunity to compete fairly for and to participate in the 
performance of contracts financed in whole or in part by State Funds. 
 
Obligation 
 
The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, creed, national origin, sex, 
handicapping condition or age in the performance of this contract.  The Contractor shall comply with applicable requirements of GS 
136-28.4 in the award and administration of state funded contracts.  Failure by the Contractor to comply with these requirements is a 
material breach of this contract, which may result in the termination of this contract or such other remedy, as the Department deems 
necessary. 
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Definitions 
 
Commitment - The approved MBE/WBE participation submitted by the prime contractor during the bidding process.   
 

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the Department at the time of bid 
submission or any MBE/WBE utilized as a replacement for a MBE/WBE firm listed on the commitment list. 
 

Department - North Carolina Department of Transportation 
 

Minority Business Enterprise (MBE) – A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the North 
Carolina Unified Certification Program. 
 

Women Business Enterprise (WBE) – A firm certified as a Disadvantaged Women-Owned Business Enterprise through the North 
Carolina Unified Certification Program. 
 

MBE/WBE – This term is used for convenience only.  Minority Business Enterprise and Women Business Enterprise are not 
interchangeable terms and the goals for either or both are not interchangeable. 
 

Goal - The MBE/WBE participation specified herein 
 
Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a MBE/WBE subcontractor and confirmation 
from the MBE/WBE that it is participating in the contract. 
 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the materials or supplies 
obtained by the Contractor. 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or 
supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of the products in 
question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 
stock, if it owns or operates distribution equipment.  Brokers and packagers are not regarded as manufacturers or regular dealers 
within the meaning of this section. 
 

Form RS-1-D - Form for subcontracts involving MBE/WBE subcontractors attesting to the agreed upon unit prices and extensions for 
the affected contract items.   
 

North Carolina Unified Certification Program - A program that provides comprehensive information to applicants for certification, 
such that an applicant is required to apply only once for a MBE/WBE certification that will be honored by all recipients of USDOT 
funds in the state and not limited to the Department of Transportation only.  The Certification Program is in accordance with 49 CFR 
Part 26. 
 

Contract Goal 
 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for this 
contract: 
 
(A) Minority Business Enterprises 0 % 
 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that Minority 
Business Enterprises participate in at least the percent of the contract as set forth above as the goal. 

 
(2) If the goal is zero, the Contractor shall continue to recruit the MBEs and report the use of MBEs during the 

construction of the project.  A good faith effort will not be required with a zero goal. 
 
(B) Women Business Enterprises 0 % 
 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure that Women 
Business Enterprises participate in at least the percent of the contract as set forth above as the goal. 
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(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report the use of WBEs during the 
construction of the project.  A good faith effort will not be required with a zero goal. 

 
 
Contract Requirement 
 
The approved MBE/WBE participation submitted by the Contractor shall be the Contract Requirement.  
 
Certified Transportation Firms Directory 
 
Real-time information about firms doing business with the Department and firms that are certified through North Carolina’s Unified 
Certification Program is available in the Directory of Transportation Firms.  The Directory can be accessed by the link on the 
Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of your web browser.  Only 
firms identified as MBE/WBE certified in the Directory can be utilized to meet the contract goals.  
 
The listing of an individual firm in the Department’s directory shall not be construed as an endorsement of the firm’s capability to 
perform certain work. 
 
Listing of MBE/WBE Subcontractors in Contract 
 

Only those MBE/WBE firms with current certification are acceptable for listing in the bidder's submittal of MBE/WBE 
participation.  The Contractor shall indicate the following required information: 

 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE/WBE participation in the appropriate section of Expedite, the bidding software of Bid 
Express®.  

 
(1) The names and addresses of MBE/WBE firms committed to participate in the contract.  If the bidder uses the 

updated listing of MBE/WBE firms shown in Expedite, the bidder may use the dropdown menu to access the name 
and address of the MBE/WBE firm. 
 

(2) The contract line numbers and agreed upon unit prices of work to be performed by each MBE/WBE firm.  When no 
figures or firms are entered, the bidder will be considered to have no MBE/WBE participation.  

 
(B) Paper Bids 
 

(1) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 
participation on the appropriate form (or facsimile thereof) contained elsewhere in the contract documents in order 
for the bid to be considered responsive.  Bidders shall indicate the total dollar value of the MBE/WBE participation 
for the contract.  If the bidder has no MBE/WBE participation, he shall indicate this on the form “Listing of 
MBE/WBE Subcontractors” by entering the word or number zero.  This form shall be completed in its entirety.  
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE/WBE 
participation indicated on the appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be returned to the bidder.   

 
(2) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” or number “0” or if 

there is participation, add the value on the “Listing of MBE/WBE Subcontractors” (or facsimile thereof) contained 
elsewhere in the contract documents.   

 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE subcontractors whose 
participation it submits to meet a contract goal and written confirmation from each MBE/WBE, listed in the proposal, indicating their 
participation in the contract.  This documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as a 
Subcontractor”.  This letter of intent form is available at:  http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It 
shall be received in the office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following 
opening of bids.  
 

https://apps.dot.state.nc.us/vendor/directory/
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal indicating their 
participation in the contract, the MBE/WBE participation will not count toward meeting the goal.  
 

 
 
Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More 
 
(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation by the MBE/WBE will be 

counted toward the contract requirement.  The total dollar value of participation by a certified MBE/WBE will be based upon 
the value of work actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count toward its MBE/WBE goal a 

portion of the total value of participation with the MBE/WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE/WBE performs with its forces. 

 
(C) (1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs that perform a 

commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful function 
when it is responsible for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful function, the 
MBE/WBE shall also be responsible with respect to materials and supplies used on the contract, for negotiating 
price, determining quality and quantity, ordering the material and installing (where applicable) and paying for the 
material itself.  To determine whether a MBE/WBE is performing a commercially useful function, the Department 
will evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and other relevant factors. 

 
(2) A MBE/WBE may enter into subcontracts.  Work that a MBE/WBE subcontracts to another MBE/WBE firm may 

be counted toward the contract goal.  Work that a MBE/WBE subcontracts to a non-MBE/WBE firm does not count 
toward the contract goal. If a MBE/WBE contractor or subcontractor subcontracts a significantly greater portion of 
the work of the contract than would be expected on the basis of standard industry practices, the MBE/WBE shall be 
presumed not to be performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 
presumption to the Department for commercially useful functions.  The Department's decision on the rebuttal of this 
presumption will be final. 

 
(3) The following factors will be used to determine if a MBE/WBE trucking firm is performing a commercially useful 

function. 
 

(a) The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation 
for which it is responsible on a particular contract, and there shall not be a contrived arrangement for the 
purpose of meeting MBE/WBE goals. 

 
(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used 

on the contract. 
 
(c) The MBE/WBE receives credit for the total value of the transportation services it provides on the contract 

using trucks it owns, insures, and operates using drivers it employs. 
 
(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an owner-operator who is 

certified as a MBE/WBE. The MBE/WBE who leases trucks from another MBE/WBE receives credit for 
the total value of the transportation services the lessee MBE/WBE provides on the contract. 

 
(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including from an owner-operator. The 

MBE/WBE who leases trucks from a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by non-MBE/WBE lessees not to exceed the value of transportation 
services provided by MBE/WBE-owned trucks on the contract. Additional participation by non-
MBE/WBE lessees receives credit only for the fee or commission it receives as a result of the lease 
arrangement.  
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(f) For purposes of this paragraph, a lease shall indicate that the MBE/WBE has exclusive use of and control 
over the truck. This does not preclude the leased truck from working for others during the term of the lease 
with the consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of 
the leased truck. Leased trucks shall display the name and identification number of the MBE/WBE. 

 
(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials and supplies required to 

complete the contract and obtained from MBE/WBE regular dealer and 100 percent of such expenditures to a MBE/WBE 
manufacturer. 

 
(E) A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE firms that are not 

manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as professional, 
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 
performance of a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and not 
excessive as compared with fees and commissions customarily allowed for similar services. 

 
(2) The fees or commissions charged for assistance in the procurement of the materials and supplies, or for 

transportation charges for the delivery of materials or supplies required on a job site (but not the cost of the 
materials and supplies themselves), provided the fees are not from a manufacturer or regular dealer and provided the 
fees are determined to be reasonable and not excessive as compared with fees customarily allowed for similar 
services. 

 
Good Faith Effort for Projects with Goals more than Zero 
 
If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the MBE/WBE 
contract goals, the apparent lowest responsive bidder shall submit to the Department documentation of its good faith efforts made to 
reach each contract goal.  One complete set and 9 copies of this information shall be received in the office of the State Contractor 
Utilization Engineer no later than 12:00 noon of the sixth calendar day following opening of bids.  Where the information submitted 
includes repetitious solicitation letters it will be acceptable to submit a representative letter along with a distribution list of the firms 
that were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal as necessary to 
demonstrate compliance with the factors listed below which the Department considers in judging good faith efforts.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documentation. 
 
The following factors will be used to determine if the bidder has made adequate good faith effort:  
 
(A) Whether the bidder attended any pre-bid meetings that were scheduled by the Department to inform MBE/WBEs of 

subcontracting opportunities. 
 
(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. advertising in newspapers owned 

and targeted to the MBE/WBEs at least 10 calendar days prior to bid opening). Whether the bidder provided written notice to 
all MBE/WBEs listed in the NCDOT Directory of Transportation Firms, within the Divisions and surrounding Divisions 
where the project is located, that specialize in the areas of work (as noted in the MBE/WBE Directory) that the bidder will be 
subletting. 

 
(C) Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to determine with certainty 

whether they were interested.  If a reasonable amount of MBE/WBEs within the targeted Divisions do not provide an intent 
to quote or no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify MBE/WBEs outside of the targeted 
Divisions that specialize in the subcontracted areas, and call the Business Development Manager in the NCDOT Office of 
Civil Rights to give notification of the bidder's inability to get MBE/WBE quotes.   

 
(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to increase the likelihood of 

meeting the contract goals.  This includes, where appropriate, breaking out contract work items into economically feasible 
units to facilitate MBE/WBE participation, even when the bidder might otherwise perform these work items with its own 
forces. 

 
(E) Whether the bidder provided interested MBE/WBEs with adequate and timely information about the plans, specifications 

and requirements of the contract. 



 STATE 

 19

 
(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them as unqualified without sound 

reasons based on a thorough investigation of their capabilities.  Any rejection should be noted in writing with a description as 
to why an agreement could not be reached.  

 
(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable without sound reasons why 

the quotations were considered unacceptable.   
 
(H) Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation. 
 
(I) Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs in obtaining the necessary 

equipment, supplies, materials, insurance, and/or bonding to satisfy the work requirements in the bid proposal. 
 
(J) Any other evidence that the bidder submits which show that the bidder has made reasonable good faith efforts to meet the 

contract goals. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same geographic 
area of the state, as a part of the good faith effort the Department will consider allowing the bidder to combine the MBE participation 
as long as the overall MBE goal value of the combined projects is achieved. 
 
If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same geographic 
area of the state, as a part of the good faith effort the Department will consider allowing the bidder to combine the WBE participation 
as long as the overall WBE goal value of the combined projects is achieved. 
 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to award the 
contract to the next lowest responsive bidder that can satisfy the Department that the contract goal can be met or that adequate good 
faith efforts have been made to meet the goal. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation submitted exceeds the algebraic sum 
of the MBE/WBE goals by $1000 or more, the excess will be placed on deposit by the Department for future use by the bidder.  
Separate accounts will be maintained for MBE and WBE participation and these may accumulate for a period not to exceed 24 
months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet the contract goal, as part of 
the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the MBE goal so long as there are 
adequate funds available from the bidder’s MBE bank account. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet the contract goal, as part of 
the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the WBE goal so long as there are 
adequate funds available from the bidder’s WBE bank account. 
 
MBE/WBE Replacement 
 
The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform the work with its own forces or 
those of an affiliate.  If the Contractor fails to demonstrate reasonable efforts to replace a committed MBE/WBE firm that does not 
perform as intended with another committed MBE/WBE firm or completes the work with its own forces without the Engineer’s 
approval, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of committed MBE/WBE. 
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(A) Performance Related Replacement 
 

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, the Contractor shall take all 
necessary, reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE subcontractor to perform at 
least the same amount of work as the MBE/WBE that was terminated.  The Contractor is encouraged to first attempt to find 
another MBE/WBE firm to do the same work as the MBE/WBE that was being terminated. 

 
To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps they have taken to replace 
any MBE/WBE subcontractor who is unable to perform successfully with another MBE/WBE subcontractor.  Such 
documentation shall include but not be limited to the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in subcontracting the work defaulted by 

the previous MBE/WBE subcontractor or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 
 

(b) A description of the information provided to MBE/WBEs regarding the plans and specifications for 
portions of the work to be performed.  

 
(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the Contractor’s conclusion. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or insurance required by the 

Contractor. 
 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after a Request for Subcontract has been received 
by the Department, the Department will not require the Prime Contractor to solicit replacement MBE/WBE 
participation equal to the remaining work to be performed by the decertified firm.  The participation equal to the 
remaining work performed by the decertified firm will count toward the contract requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving a Request for Subcontract for the 

named MBE/WBE firm, the Prime Contractor shall take all necessary and reasonable steps to replace the 
MBE/WBE subcontractor with another MBE/WBE subcontractor to perform at least the same amount of work to 
meet the contract goal or demonstrate that it has made a good faith effort to do so. 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed MBE/WBE, the 
Contractor will not be required to seek additional participation.  When the Engineer makes changes that result in additional work to be 
performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same 
extent as the MBE/WBE participated in the original contract work.   
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the 
Contractor shall seek additional participation by MBE/WBEs unless otherwise approved by the Engineer.  
 
When the Engineer makes changes that result in an alteration of plans or details of construction and a portion or all of work had been 
expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBE/WBEs unless otherwise 
approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor committed to 
be performed by a MBE/WBE, the Contractor shall seek additional participation by MBE/WBEs equal to the reduced MBE/WBE 
participation caused by the changes. 
 
Reports 
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All requests for subcontracts involving MBE/WBE subcontractors shall be accompanied by a certification executed by both the Prime 
Contractor and the MBE/WBE subcontractor attesting to the agreed upon unit prices and extensions for the affected contract items.  
This information shall be submitted on the Department Form RS-1-D, located at:   
http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc unless otherwise approved by the Engineer.  The Department reserves the 
right to require copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or services, not otherwise documented by 
a Request for Subcontract as specified above, the Contractor shall furnish the Engineer a copy of the agreement. The documentation 
should also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
All certifications will be considered a part of the project records, and consequently will be subject to penalties under State Law 
associated with falsifications of records related to projects. 
 
Reporting MBE/WBE Participation 
 
(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE firms, including material 

suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be furnished to 
the Engineer for any given month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action:  

 
(1) Withholding of money due in the next partial pay estimate; or  
 
(2) Removal of an approved contractor from the prequalified bidders list or the removal of other entities from the 

approved subcontractors list.  
 
(B) Electronic Bids Reporting: 
 

The Contractor shall report the accounting of payments through the Department’s Payment Tracking System, which is 
located at: https://apps.dot.state.nc.us/Vendor/PaymentTracking/.  The Contractor shall also provide the Engineer an affidavit 
attesting the accuracy of the information submitted in the Payment Tracking System.  This too shall be submitted for any 
given month by the end of the following month.   

 
(C) Paper Bids Reporting: 
 

The Contractor shall report the accounting of payments on the Department’s MBE/WBE Subcontractor Payment Information 
Form MBE/WBE-IS, which is available at http://www.ncdot.org/doh/forms/files/MBE/WBE-IS.xls. 

 
(D) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services 

provided during the month of the reporting period only. 
 
Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to each MBE/WBE.  A responsible 
fiscal officer of the payee contractor, subcontractor, or second tier subcontractor who can attest to the date and amounts of the 
payments shall certify that the accounting is correct.  
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to 
MBE/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct 
reporting manner.  
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the disqualification 
of that contractor and any affiliate companies from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from working on any DOT project until the required information is 
submitted. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard Specifications may be cause to disqualify 
the Contractor. 

http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc
https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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PROSECUTION OF WORK 

 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work 
until completion and final acceptance of the project.  The Contractor will not be permitted to suspend his operations except for 
reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $1,000.00 (One Thousand 
Dollars) will be charged the Contractor for each and every calendar day that such suspension takes place.  The said amount is hereby 
agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from 
a suspension of the work.  Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages 
that may become chargeable due to failure to complete the work on time. 
 
 

TRAFFIC CONTROL 
 
Maintain traffic in accordance with Divisions 11 and 12 of the Standard Specifications, the latest revisions thereto and the following 
provisions: 
 
Use a lane closure (refer to the Roadway Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details for the 
Advance Work Zone signing in contract) or a slow-moving operation as shown in details of this contract.  Use a moving operation 
only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 
operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic pattern at all times, except 
in the immediate work zone where lane closures are allowed as determined by the Engineer. 
 
Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 
1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary 
work zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones may be used instead of 
drums for lane closures during daylight hours.  However, drums are required for the upstream taper portion of lane closures in all 
applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time unless otherwise directed by the 
Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing as 
directed by the Engineer.  During periods of construction inactivity, return the traffic pattern to the existing alignment and remove or 
cover any work zone signs.  When covering work zone signs, use an opaque material that prevents reading of the sign at night by a 
driver using high beam headlights.  Use material, which does not damage the sign sheeting.  Replace any obliterated markings as 
required by other sections of the Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open travel 
lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is protected by 
barrier or guardrail.  When personnel and/or equipment are working on the shoulder, adjacent to a divided facility and within 10 feet 
of an open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work area is 
protected by barrier or guardrail.  When personnel and/or equipment are working within a lane of travel of an undivided or divided 
facility, close the lane according to the traffic control plans, Roadway Standard Drawings or as directed by the Engineer.  Conduct the 
work so that all personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, on both sides of an 
open travel way, within the same location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 
feet of the edge of travel way when work is being performed behind a lane closure on the opposite side of the travel way.  Perform 
work only when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
The maximum acceptable drop-off between open lanes of travel is 2 inches. Where a drop-off between lanes of traffic exceeds 2 
inches the affected lane(s) closest to drop off shall be closed to traffic.  For all drop-offs between open lanes, advance warning 
UNEVEN LANES signs (W8-11 at 48” X 48”) shall be installed 500 feet in advance and once every half mile throughout the length 
of the drop-off area.   
 
The maximum acceptable edge of pavement drop-off is 2 inches where speed limit is greater than 45 mph and 3” where speed limit is 
less than 45 mph.  Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane if 
the drop-off exceeds 2 inches at no expense to the Department. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and pesticide 
spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the Moving 
Operation Caravan Detail(s) herein.  Traffic cones may be used when necessary to provide additional protection of wet pavement 
markings.  Ballast all traffic cones so they will not be blown over by traffic. 
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Submit a sequence of operation for all maps to the Engineer at the first pre-construction meeting for approval by the Engineer.  
Approved sequence can not be altered without written permission of the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may need to be placed 
in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make repairs to bridge 
surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the Engineer. 
 
 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these areas before 
resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting before 
reopening closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer.   
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours.  
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day.  For 
partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back within 72 
hours.   
 
The following options are acceptable during Resurfacing/milling operations on two-way, two-lane facilities when the entire roadway 
or entire lane is to be milled: 
 

(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 

 
The following options are available during Resurfacing/milling operations on multi-lane facilities when all lanes or a single lane in 
one direction are to be milled: 
 

(A) Mill the entire width of pavement for all lanes to be milled in any given direction daily and pave back within 72 hours. 
(B) Mill a single lane and pave back by the end of each work day. 
(C) Mill a single lane, leave a lane closure in and pave back within 72 hours. 

 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep and remove all 
milled material from the roadway as soon as the daily milling operation is completed.  Maintain all accesses where milling is 
conducted using suitable backfill material approved by the Engineer.  Continue milling operations until the particular section of 
roadway being milled is complete.  Remove any existing pavement adjacent to the milled area that has been damaged, and replace 
with patch material as directed by the Engineer.  
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with equipment, except 
at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing pavement markings 
and markers in conjunction with the Roadway Standard Drawings to re-establish the proposed pavement markings and markers unless 
otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications when electing to perform paving at night 
at no expense to the Department. 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing pavement marker 
removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the Engineer. No direct payment will 
be made for this work, as it will be incidental to the paving operation. 
 
No direct payment will be made for the signing and traffic control items including Truck Mounted Impact Attenuators (TMIA - see 
Section 1165 of the Standard Specifications and the Roadway Standard Drawings).  This work will be considered incidental to the 
various other bid items in the contract 
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ASPHALT PAVEMENTS - SUPERPAVE 
 
Revise the 2006 Standard Specifications as follows: 
 
Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 
 
Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial paragraph at the top of the page, 
delete last sentence and add the following: 
 

If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3. 
 
Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND TESTING SCHEDULE 
 

First paragraph, delete and replace with the following. 
 

Sample and test the completed mixture from each mix design per plant per year at the following minimum frequency during 
mix production: 

 
Second paragraph, delete the fourth sentence, and replace with the following 

 
When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series random sample 
location for that mix design does not occur during that day’s production, perform at least one partial test series consisting of 
Items A and B in the schedule below. 

 
Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO T 209): 
 

or ASTM D 2041 
 
Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Retained Tensile Strength, add a heading before the 
first paragraph as follows:  
 

(i)  Option 1 
 

Insert the following immediately after the first paragraph: 
 

(ii) Option 2 
 

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then tested jointly by QA 
and QC at a mutually agreed upon lab site within the first 7 calendar days after beginning production of each new 
mix design. 

 
Second paragraph, delete and replace with the following: 

 
Test all TSR specimens required by either option noted above on either a recording test press or a test press that maintains 
the peak load reading after the specimen has broken. 
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Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and replace with the 
following:  

 
For mix incorporated into the project, record full test series data from all regularly scheduled random samples or directed 
samples that replace regularly scheduled random samples, on control charts the same day the test results are obtained. 
 

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last sentence and substitute the 
following: 
 

Denote the moving average control limits with a dash green line and the individual test limits with a dash red line. 
 

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 
 

(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or, 
 

(b) When the Contractor elects to stop or is required to stop production after one or two moving average values, 
respectively, fall outside the moving average limits as outlined in subarticle 609-5(C)6 or,  

 
(c) If failure to stop production after two consecutive moving averages exceed the moving average limits occurs, but 

production does stop at a subsequent time, re-establish a new moving average beginning at the actual production 
stop point. 

 
Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL LIMITS Table on page 6-16 
with the following. 

 
The following are established as control limits for mix production.  Apply the individual limits to the individual test results.  
Control limits for the moving average limits are based on a moving average of the last 4 data points.  Apply all control limits 
to the applicable target source. 

 
CONTROL LIMITS 

Mix Control Criteria Target Source Moving Average 
Limit 

Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 
0.075mm Sieve JMF ±1.5 % ±2.5 % 
Binder Content JMF ±0.3 % ±0.7 % 
VTM @ Ndes JMF ±1.0 % ±2.0 % 
VMA @ Ndes Min. Spec. Limit -0.5% -1.0% 
P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 
%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 
Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 
 
Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute the words "moving average". 

 
Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and replace with the following: 

 
Immediately notify the Engineer when moving averages exceed the moving average limits. 

 
Page 6-17, third full paragraph, delete and replace with the following: 

 
Failure to stop production when required due to an individual mix test not meeting the specified requirements will subject all 
mix from the stop point tonnage to the point when the next individual test is back on or within the moving average limits, or 
to the tonnage point when production is actually stopped, whichever occurs first, to being considered unacceptable. 

 
Sixth full paragraph, delete the first, second, and third sentence and replace with the following: 
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Immediately notify the Engineer when any moving average value exceeds the moving average limit.  If two consecutive 
moving average values for any one of the mix control criteria fall outside the moving average limits, cease production of that 
mix, immediately notify the Engineer of the stoppage, and make adjustments.  The Contractor may elect to stop production 
after only one moving average value falls outside the moving average limits. 
 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and replace with the following:  
 
If the process adjustment improves the property in question such that the moving average after four additional tests is on or 
within the moving average limits, the Contractor may continue production with no reduction in payment 
 

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for Mix Produced in the Warning 
Bands and substitute the following:   
 

If the adjustment does not improve the property in question such that the moving average after four additional individual 
tests is outside the moving average limits, the mix will be evaluated for acceptance in accordance with Article 105-3.  
Reduced payment for or removal of the mix in question will be applied starting from the plant sample tonnage at the stop 
point to the sample tonnage when the moving average is on or within the moving average limits.  In addition, any mix that is 
obviously unacceptable will be rejected for use in the work. 
 

Page 6-19, First paragraph, delete and replace with the following: 
 
Failure to stop production and make adjustments when required due to two consecutive moving average values falling 
outside the moving average limits will subject all mix produced from the stop point tonnage to the tonnage point when the 
moving average is back on or within the moving average limits or to the tonnage point when production is actually stopped, 
whichever occurs first, to being considered unacceptable.  Remove this material and replaced with materials that comply with 
the Specifications at no additional costs to the Department, unless otherwise approved.  Payment will be made for the actual 
quantities of materials required to replace the removed quantities, not to exceed the original amounts. 

 
Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the following: 
 

Perform the sampling and testing at the minimum test frequencies as specified above.  Should the density testing frequency 
fail to meet the minimum frequency as specified above, all mix without the required density test representation will be 
considered unsatisfactory.  If the Engineer allows the mix to remain in place, payment will be made in accordance with 
Article 105-3. 

 
Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the following as the second 
sentence: 
 

Determine the Daily Standard Count in the presence of the QA Roadway Technician or QA Nuclear Gauge Technician on 
days when a control strip is being placed. 

 
Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph including (a), (b), (c) and 
substitute the following: 
 

Proceed on limited production when, for the same mix type and on the same contract, one of the following conditions occur 
(except as noted in the first paragraph below).   

 
(a) Two consecutive failing lots, except on resurfacing* 
(b) Three consecutive failing lots on resurfacing* 
(c) Two consecutive failing nuclear control strips. 
 

* Resurfacing is defined as the first new uniform layer placed on an existing pavement.   
 
Page 6-25, Article 609-6 Quality Assurance, Density Quality Assurance, insert the following items after item (E): 
 

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a frequency of 100% of the 
frequency required of the Contractor; 
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(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge prior to usage each 
nuclear density testing day; or 

 
(H)  By any combination of the above 

 
Page 6-28, Subarticle 610-3(A) Mix Design-General, fourth paragraph, third sentence: 
 

Substitute 20% for 15% 
 

Fifth paragraph, first, second and third sentences: 
 

Substitute 20% for 15% 
 
Page 6-28, Subarticle 610-3(A) Mix Design-General, add the following as the fourth paragraph: 
 

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into asphalt plant mixes in 
accordance with Article 1012-1 and the following applicable requirements. 

 
Page 6-35, Table 610-3 delete and replace with the following: 
 

 
 

TABLE 610-3 
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS 

 
Asphalt Concrete Mix Type Minimum Air 

Temperature 
Minimum Surface 

Temperature 
ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F 
ACIC, Type I 19.0B, C, D 35°F 35°F 
ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40°F  50°F* 
ACSC, Type S 9.5C, S 12.5C 45°F 50°F 
ACSC, Type S 9.5D, S 12.5D 50°F 50°F 

 
 * 35°F if surface is soil or aggregate base for secondary road construction. 
 
Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first sentence with the following: 
 

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type ski with at least 
four referencing stations mounted on the paver at a minimum length of 24 feet to control the longitudinal profile when 
placing the initial lanes and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless otherwise 
specified or approved. 

 
Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace with the following: 
 

As an exception, when the first layer of mix is a surface course and is being placed directly on an unprimed aggregate or soil 
base, the layer will be included in the "Other" construction category. 

 
Page 6-53, Article 620-4 Measurement and Payment, sixth paragraph, delete the last sentence. 
 
Page 6-54, Article 620-4 Measurement and Payment, add the following pay item: 
 

Pay Item Pay Unit 
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton 
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Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following: 
 

Type of 
Coat Grade of Asphalt Asphalt Rate 

gal/yd2 

Application 
Temperatur

e oF 

Aggregate 
Size 

Aggregate 
Rate lb./sq. yd. 

Total 
Sand Seal CRS-2 or CRS-2P 0.22-0.30 150-175 Blotting Sand 12-15 

 
Page 6-75, Subarticle 660-9(B), add the following as sub-item (5) 
 

(5) Sand Seal 
 

Place the fully required amount of asphalt material in one application and immediately cover with the seal coat 
aggregate.  Uniformly spread the fully required amount of aggregate in one application and correct all non-uniform 
areas prior to rolling. 
 
Immediately after the aggregate has been uniformly spread, perform rolling. 
 
When directed, broom excess aggregate material from the surface of the seal coat. 
 
When the sand seal is to be constructed for temporary sealing purposes only and will not be used by traffic, other 
grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may be used in lieu of the grade of 
asphalt required by Table 660-1 when approved. 
 

Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph: 
 

Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance with "Quality 
Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA Version)", included in the contract. 

 
Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 
 

Use asphalt mixing plants in accordance with Article 610-5. 
 
Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the following: 
 

Mix 
Type 

Course 
Aggregate 

Angularity (b) 
ASTM D5821 

Fine Aggregate Angularity 
% Minimum AASHTO 

T304 Method A 

Sand 
Equivalent % 

Minimum 
AASHTO T176 

Flat & Elongated 5:1 
Ratio % Maximum 

ASTM D4791 Section 
8.4 

S 9.5 D 100/100 45 50 10 
OGAFC 100/100 N/A N/A 10 
UBWC 100/85 40 45 10 

 
Delete Note (c) under the Table 1012-1 and replace with the following: 

 
(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 

 
Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with the following: 
 

(G) Reclaimed Asphalt Pavement (RAP) 
 

(1) Mix Design RAP 
 

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation and 
binder content prior to use in an asphalt mix design.  Use reclaimed asphalt pavement that meets all 
requirements specified for one of the following two classifications. 
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(a) Millings 
 

Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling 
process as specified in Section 607.  Millings should be such that it has a uniform gradation and binder 
content and all materials will pass a 2" sieve prior to introduction into the plant mixer unit. 

 
(b) Processed RAP 

 
RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to 
produce a uniform gradation and binder content in the RAP prior to use in a recycled mix.  Process 
RAP so that all materials have a uniform gradation and binder content and will pass a 2" sieve prior to 
introduction into the plant mixer unit.   

 
(2) Mix Production RAP 

 
During mix production, use RAP that meets the criteria for one of the following categories: 

 
(a) Mix Design RAP 

 
RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.  
These stockpiles have been pretested: however, they are subject to required QC/QA testing in 
accordance with Subarticle 609-5(C)(2). 

 
(b) New Source RAP 

 
New Source RAP is defined as any acceptable material that was not included in the stockpile or other 
source when samples were taken for mix design purposes.  Process new source RAP so that all 
materials have a uniform gradation and binder content and will pass a 2" sieve prior to introduction 
into the plant mixer unit.  
 
After a stockpile of processed RAP or millings has been sampled and mix designs made from these 
samples, do not add new source RAP to the original stockpile without prior field testing to insure 
gradation and binder uniformity.  Sample and test new source RAP before blending with the existing 
stockpile. 

 
Store new source RAP in a separate stockpile until the material can be sampled and tested for 
comparison with the original recycled mix design data.  New source RAP may also be placed against 
the existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its 
use in the recycled mix. 
 
Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a 
uniform gradation and binder content and is not representative of the RAP used during the applicable 
mix design.  Unprocessed RAP shall not be incorporated into any JMFs prior to processing.  Different 
sources of unprocessed RAP may be stockpiled together provided it is generally free of contamination 
and will be processed prior to use in a recycled mix.  RAP contamination in the form of excessive dirt, 
debris, clean stone, concrete, etc. will not be allowed.  Incidental amounts of dirt, concrete, and clean 
stone may be acceptable.  Unprocessed RAP may be processed and then classified as a new source 
RAP as described above. 

 
Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix 
properties on the mix with the new source RAP included.  Provided the Table 1012-2 tolerances are 
met, volumetric properties of the new mix will then be performed.  If all volumetric mix properties 
meet the mix design criteria for that mix type, the new source RAP may continue to be used. 

 
If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 
tolerances of Table 1012-2, do not use the new source RAP unless approved by the Engineer.  The 
Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to redesign 
the mix. 
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TABLE 1012-2 
NEW SOURCE RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 
 

Mix 
Type 

0-20% RAP 20+-25 % RAP 25+ % RAP 

Sieve 
(mm) 

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf. 

Pb % ± 0.7% ± 0.4% ± 0.3% 
25.0 ±10 - - ±7 - - ±5 - - 
19.0 ±10 ±10 - ±7 ±7 - ±5 ±5 - 
12.5 - ±6 ±6 - ±3 ±3 - ±2 ±2 
9.5 - - ±8 - - ±5 - - ±4 

4.75 ±10 - ±10 ±7 - ±7 ±5 - ±5 
2.36 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
1.18 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 

0.300 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4 
0.150 - - ±8 - - ±5 - - ±4 
0.075 ±4 ±4 ±4 ±2 ±2 ±2 ±1.5 ±1.5 ±1.5 

          
 
 
 

ASPHALT CONCRETE SURFACE COURSE COMPACTION 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the Standard Specifications and the 
following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired roller with the final rolling 
by a steel wheel roller. 
 
 

PAVING INTERSECTIONS, DRIVEWAYS AND MAILBOX TURNOUTS 
 
 Surface all unpaved intersections back from the edge of the pavement on the main line of the project at least 50 feet.  Surface 
all driveway and mailbox turnouts as directed by the Engineer.  The pavement placed in the intersections shall be of the same material 
and thickness as being used on the main line.  Use material to pave driveway and mailbox turnouts that are being used on the project 
and place it in depths directed by the Engineer.  The unpaved intersections, driveways, and mailbox turnouts will be prepared for 
surfacing by the Contractor. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.  Widen the pavement on curves as 
directed by the Engineer. 
 

ASPHALT PAVER 
 
     The Contractor's attention is directed to Article 610-8 of the Standard Specifications dealing with automatically controlled screeds 
on the asphalt pavement spreaders. 
 
 

REMOVAL OF EXISTING PAVEMENT MARKERS 
 

 The Contractor's attention is directed to the fact that there may be pavement markers on this project.  The Contractor will be 
required to remove and dispose of these markers prior to the paving operation.   
          No direct payment will be made for this work, as it will be incidental to the paving operation and payment at the contract unit 
price for the various asphalt items in the contract will be full compensation for such work. 
. 
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DRIVEWAYS AND PRIVATE PROPERTY 
 
The Contractor shall maintain access to driveways for all residents and property owners throughout the life of the project. 
 
The Contractor shall not perform work for private citizens or agencies in conjunction with this project or within the project limits of 
this contract.  Any driveway paved by a Contractor which ties into a NCDOT system road being paved by the Contractor must be 
paved either prior to the road paving project or after its completion. 

 
 
 

PLANT AND PEST QUARANTINES 
(IMPORTED FIRE ANT, GYPSY MOTH, 

WITCHWEED, AND OTHER NOXIOUS WEEDS) 
 
Within quarantined area: 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's operations is located 
within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area.  Comply with federal/state 
regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area.  
 
Originating in a quarantined county: 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture.  Have 
the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact: 
Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-206-9333, 919-733-6932, or 
http://www.ncagr.com/plantind/ to determine those specific project sites located in the quarantined area or for any regulated article 
used on this project originating in a quarantined county. 
 
Regulated Articles Include: 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This includes 

movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting.   
2. Plants with roots including grass sod. 
3. Plant crowns and roots.   
4. Bulbs, corms, rhizomes, and tubers of ornamental plants.   
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris.   
7. Used agricultural cultivating and harvesting equipment.   
8. Used earth-moving equipment.   
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of 

spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

http://www.ncagr.com/plantind/
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ERRATA 
 

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and Maintenance of 
Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1st paragraph, 2nd line, last word, add a “d” to make the word grade become graded. 
Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 
Page 2-23, Subarticle 235-4(B) (9), at the end of the sentence, replace finished greater with finished grade. 
Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, measured as provided  

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before cross-slope control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING 

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section 

Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint sealer. 
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Page 6-71, 660-9(B) (1), Replace the first sentence of the first paragraph with the following: 
 
Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an application of No. 78 
M or lightweight aggregate. 
 
Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third paragraph, fourth sentence change 325oF to 
325oF. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B) (2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 

  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 

 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 1098-6 through 1098-16 
consecutively.   

Division 12 
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Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

 Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

 Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or shoring as required under 
Section 150 or as required elsewhere in the contract. 

 Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT.  (Remove the period 
after PAYMENT.) 

 Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 

 Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT. 

 Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just before 1515-4. 

 Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements 

 Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

 Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

 Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS. 

 Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT. 

Division 16 

 Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches to 48 inches. 

Division 17 

 Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8 

 Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9 

END 
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS MBE or 
WBE ITEM NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR VOLUME 
OF ITEM 

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

 
* The Dollar Volume shown in this column shall be the Actual Price Agreed 
Upon by the Prime Contractor and the MBE and/or WBE subcontractor, and 
these prices will be used to determine the percentage of the MBE and/or 
WBE participation in the contract. 
 
** Must have entry even if figure to be entered is zero. 
 

WBE Percentage of Total Contract Bid Price   ____________ % 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   
Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION 
 

 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in 
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 
 

SIGNATURE OF CONTRACTOR 
(If a corporation uses this sheet) 

 
______________________________________________________________________________ 

(Print full name of corporation) 
 
______________________________________________________________________________ 

(Address as Prequalified) 
 
Attest________________________________ By________________________________________ 

(Secretary) (Assistant Secretary)   (President) (Vice President)  
Delete inappropriate title     (Asst. Vice President) 

        Delete inappropriate title 
 

________________________________ _______________________________________________ 
  Print Signer’s Name    Print Signer’s Name 
 
 
 
 
 
 CORPORATE SEAL 

NOTE - AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the  
 
_____ day of _________________, 20_____. 
 
 
____________________________________ 
            (Signature of Notary Public)    NOTARY SEAL: 
 
 
of ____________________________County. 
 
State of _____________________________. 
 
My Commission Expires: _________________________ 
 
Signature Sheet 1 (Bid) - Corporation 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION 
 
 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor 
any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do the work with 
its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the proposal 
form, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 

SIGNATURE OF CONTRACTOR 
(If a joint venture, use this sheet) 

 
Instructions to Bidders:  On Line (1), print the name of each contractor.  On Line (2), print the name of one of 
the joint venturers and execute below in the appropriate manner and furnish in the following lines all 
information required by Article 102-8 of the Specifications.  On Line (3), print the name of the other joint 
venturer and execute below in the appropriate manner and furnish all information required by said article of the 
Specifications.  For correct form of execution and information required for execution of this sheet by an 
individual, see Signature Sheets 3 and 4; for a corporation, see Signature Sheet 1; and for a partnership, see 
Signature Sheet 5. 
 
 (1)________________________________ and ___________________________________ 
      A Joint Venture 
 
 (2)___________________________________________________________________(Seal) 
     (Name of Contractor) 
 
 ________________________________________________________________________ 
 
__________________________________ By____________________________________ 

Witness or Attest 
       
__________________________________ _______________________________________ 
 Print Signer’s Name   Print Signer’s Name 

If a corporation, affix corporate seal: 
and 
 (3)___________________________________________________________________(Seal) 
     (Name of Contractor) 
 
 ___________________________________________________________________________ 
     (Address as Prequalified) 
 
____________________________________ By____________________________________ 

Witness or Attest     
 
__________________________________ _______________________________________ 
  Print Signer’s Name   Print Signer’s Name 
       If a corporation, affix corporate seal: 
 
NOTE - AFFIDAVIT MUST BE NOTARIZED  For Line (2)    NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (3) 
 
Subscribed and sworn to before me    Subscribed and sworn to before me 
 
this the _____day of _____________, 20_____.  this the _____ day of ___________, 20_____. 
 
______________________________________  ___________________________________ 

(Signature of Notary Public & Seal)   (Signature of Notary Public & Seal) 
 
of ______________________________County.  of ____________________________County. 
 
State of _______________________________.  State of ______________________________. 
 
My Commission Expires:_______________________ My Commission Expires_______________________. 
Signature Sheet 2 (Bid) - Joint Venture 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION 
 
 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in 
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 
 

SIGNATURE OF CONTRACTOR 
    (If an individual doing business under a  
     firm name, use this sheet) 
 
     Name of Contractor__________________________________trading 
           (Print individual name) 
 
 
________________________________ 

Witness 
and doing business as ___________________________ 

________________________________      (Print firm name) 
Print Signer’s Name 

          
       
 
         ____________________________ 
         (Address as Prequalified) 
 
 
      Signature of Contractor_______________________________ 
          (Individually) 
 
         ____________________________ 
          Print Signer’s Name 
 

NOTE - AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the      NOTARY SEAL 
 
_____ day of __________________, 20_____. 
 
____________________________________ 

(Signature of Notary Public) 
 
of _____________________________County. 
 
State of ______________________________. 
 
My Commission Expires:_________________________ 
 
Signature Sheet 3 (Bid) - INDIVIDUAL WITH FIRM NAME 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION 
 
 
 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in 
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 
 

SIGNATURE OF CONTRACTOR 
     (If an individual doing business in  
     his own name, use this sheet) 
 
 
     Name of Contractor_________________________________________ 
          (Print) 
 
        ___________________________________ 
         (Address as Prequalified) 
 
 
________________________________ Signature of Contractor______________________________________ 

Witness         (Individually) 
 
________________________________    ________________________________ 
Print Signer’s Name       Print Signer’s Name 
 

NOTE - AFFIDAVIT MUST BE NOTARIZED 
 
 
Subscribed and sworn to before me this the      NOTARY SEAL 
 
_____ day of __________________, 20_____. 
 
____________________________________ 

(Signature of Notary Public) 
 
of _____________________________County. 
 
State of ______________________________. 
 
My Commission Expires:_________________________ 
 
 
 
 
Signature Sheet 4 (Bid) - Individual Name 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION 

 
 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the bidder’s certification of “Status” under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in 
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 
 
 

SIGNATURE OF CONTRACTOR 
     (If a partnership, use this sheet) 
 

______________________________________________________________________________ 
(Print Name of  Partnership) 

       
____________________________________________________________________________________________ 
     (Address as Prequalified)  
 
_______________________________________ By_______________________________________________ 

Witness       Partner 
 
_______________________________________  __________________________________________ 

Print Signer’s Name     Print Signer’s Name 
 
 

NOTE - AFFIDAVIT MUST BE NOTARIZED 
 
 
 
Subscribed and sworn to before me this the      NOTARY SEAL 
 
_____ day of __________________, 20_____. 
 
____________________________________ 

(Signature of Notary Public) 
 
of _____________________________County. 
 
State of ______________________________. 
 
My Commission Expires:_________________________ 
 
 
 
Signature Sheet 5 (Bid) - Partnership 
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EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION 
 
 The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 
otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 
contractor. 
 
 In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in 
the proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 
 

SIGNATURE OF CONTRACTOR 
    (Limited Liability Company, use this sheet) 
 
     Name of Contractor_________________________________________ 
         (Print firm name) 
 
 
          
       
 
         ____________________________ 
         (Address as Prequalified) 
 
 
      Signature of Manager___________________________ 
          (Individually) 
 
         ____________________________ 
          Print Signer’s Name 
 
 
 

NOTE - AFFIDAVIT MUST BE NOTARIZED 
 
Subscribed and sworn to before me this the       
 
______ day of __________________, 20____.     NOTARY SEAL 
 
____________________________________ 

(Signature of Notary Public) 
 
of _____________________________County. 
 
State of ______________________________. 
 
My Commission Expires:_________________________ 
 
 
 
 
Signature Sheet 6 (Bid) - LIMITED LIABILITY COMPANY 
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Proposal No: 10734748 
 
Counties: Bertie, Hertford & Northampton 
 
 
 
 
      ACCEPTED BY THE  
      DEPARTMENT OF TRANSPORTATION 
 
 
 
 
      __________________________________________________ 
         Contract Officer    
 
 
      __________________________________________________ 
        Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Signature Sheet 7 (Bid - Acceptance by Department) 
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DEBARMENT CERTIFICATION OF BIDDERS 
 
Instructions & conditions for certification 
 
1. By signing and submitting this proposal, the bidder is providing the certification set out below. 
 
2. The inability of a bidder to provide the certification required below will not necessarily result in denial of 
participation in this contract.  If the certification is not provided, the bidder must submit an explanation (exception) of why it 
cannot provide the certification set out below.  The certification or explanation (exception) will be considered in connection 
with the Department’s determination whether to award the contract. However, failure of the prospective bidder to furnish a 
certification or an explanation (exception) may be grounds for rejection of the bid. 
 
3. The certification in this provision is a material representation of fact upon which reliance is placed when the 
Department determines whether or not to award the contract.  If it is later determined that the bidder knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal Government, the Department may terminate this 
contract for cause of default. 
 
4. The prospective bidder shall provide immediate written notice to the Department if at any time the bidder learns that 
its certification was erroneous when submitted or has become erroneous by reason of changed circumstances. 
 
5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered transaction,” 
“participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and “voluntarily excluded,” as used in this 
provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 
12540.  A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained 
from the Contract Officer of the Department. 
 
6. The bidder agrees by submitting this bid that, should the contract be awarded, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this contract, unless authorized by the Department. 
 
7. The prospective bidder further agrees by submitting this proposal that it will include the Federal-Aid Provision 
titled “Required Contract Provisions Federal-Aid Construction Contract” (Form FHWA PR 1273) provided by the 
Department, without subsequent modification, in all lower tier covered transactions. 
 
8. The prospective bidder may rely upon a certification of a prospective participant in a lower tier covered transaction 
that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous.  A participant may decide the method and frequency by which it determines the eligibility of its 
principals. 
 
9. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this provision.  The knowledge and information of a participant is not 
required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 
 
10. Except for transactions authorized under paragraph 6 of these instructions, if the successful bidder knowingly enters 
into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the Department may 
terminate this transaction for cause of default. 
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DEBARMENT CERTIFICATION 

 
 
 The bidder certifies to the best of its knowledge and belief, that it and its principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 
statements; or receiving stolen property; 
 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental  entity (Federal, 
State or local) with commission of any of the offenses enumerated in  paragraph b. of this certification; and 
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or 
local) terminated for cause or default. 
 
 
 Where the prospective bidder is unable to certify to any of the statements in this certification, it shall attach an 

explanation to this proposal. 
 
 
****************************************************************************** 
 
 
 IF AN EXPLANATION, AS PROVIDED IN THE ABOVE DEBARMENT CERTIFICATION, HAS BEEN 
ATTACHED TO THE PROPOSAL, PLEASE CHECK THE BOX SHOWN BELOW: 
 
 
 An explanation has been attached to the proposal. 
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North Carolina Department of Transportation 
BID FORM 

Proposal No.: 10734748 
Description:  Surfacing, Resurfacing, and Widening on Various Roads, Parking Lots, etc. Upon 

Request in Bertie, Hertford, and Northampton Counties. 
 
NOTE TO BIDDERS: NCDOT reserves the right to reduce or eliminate any bid line item(s) as required to remain 
within project funding limits. 
 

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT BID

1 Mobilization (see Special Provisions) 10 EA   
 PAYMENT CASE I     

2 Surface Course, Type SF9.5A, S9.5A & B;  
Case I (0 to 50 tons) 

300 TON   

3 Intermediate Course, Type I19.0B 
Case I (0 to 50 Tons) 

200 TON   

4 Base Course, Type B25.0B 
Case I (0 to 50 Tons) 

200 TON   

 PAYMENT CASE II  TON   
5 Surface Course, Type SF9.5A, S9.5A & B;  

Case II (50 to 250 tons) 
1,500 TON   

6 Intermediate Course, Type I19.0B 
Case II (50 to 250 Tons) 

500 TON   

7 Base Course, Type B25.0B 
Case II (50 to 250 Tons) 

500 TON   

 PAYMENT CASE III  TON   
8 Surface Course, Type SF9.5A, S9.5A & B;  

Case III (250 to 1000 tons) 
2,000 TON   

9 Intermediate Course, Type I19.0B 
Case III (250 to 1000 Tons) 

1,000 TON   

10 Base Course, Type B25.0B 
Case III (250 to 1000 Tons) 

1,000 TON   

 PAYMENT CASE IV  TON   
11 Surface Course, Type SF9.5A, S9.5A & B; 

Case IV (1000 or more tons) 
2,000 TON   

12 Intermediate Course, Type I19.0B 
Case IV (1000 or more Tons) 

1,000 TON   

13 Base Course, Type B25.0B 
Case IV (1000 or more Tons) 

1,000 TON   

   TON   
14 Asphalt Binder PG 64-22 Plant Mix 750 TON   

15 Adjustment of Manholes 5 EA   

16 Adjustment of Meter Boxes or Valve Boxes 5 EA   

17  Milling Case I (0 to 100 sq. yds.) 500 SY   
18  Milling Case II (100 to 300 sq. yds.) 500 SY   
19  Milling Case III (300 sq. yds or more) 1000 SY   

***Unit Prices need to be limited to TWO decimal places.*** 
 

TOTAL BID FOR PROJECT:____________________ 
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CONTRACTOR'S SIGNATURES 
 
CONTRACTOR             
 
ADDRESS             
 
Federal Identification Number         Contractors License Number     
      
Authorized Agent      _  Title       
 
Signature          Date      
 
Witness:      _  Title       
 
Signature          Date      
 

 
 

THIS SECTION TO BE COMPLETED BY  N. C. DEPARTMENT OF TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006. 

 
 
Reviewed by:                
                        DATE 
 
 
 
Accepted by NCDOT:              
                                                                                                                                                       DATE 
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